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Intersection upgrade – Low 
Contract No AUCKLAND COUNCIL HOUSING 
Contract Name
Contractor

Tender Measure and Value Schedule of Prices

Item Description Unit Quantity Rate Amount

1 TOTAL TRAFFIC MANAGEMENT -                    
1.1 Implementation of Traffic Management Plans. LS 1 -                     -                    

-                    
2 TOTAL ENVIRONMENTAL MANAGEMENT -                    

2.1 Implementation of Environmental Management Plan. LS 1 -                     -                    
-                    Lifespan (years) Proportion (30yrs/Lifespan) Proportion Renewal $ Proportion Renewal %

3 PHYSICAL WORKS 180,256.25       57,492.50$                     17%
Site Clearance & Demolition
Breakout and remove existing kerb m 60 45.00                  2,700.00           80                                 38% 1,012.50$                     
Breakout and remove existing catchpit no 2 1,500.00            3,000.00           80                                 38% 1,125.00$                     
Sawcut m 25 20.00                  500.00              100% 500.00$                        
Breakout and remove existing footpath/berm m2 240 45.00                  10,800.00         50                                 60% 6,480.00$                     

-                    -$                              
Earthworks -                    -$                              
Cut to waste m3 74.45                   125.00               9,306.25           -$                              

-                    -$                              
Concrete Works -                    -$                              
Raised speed table - concrete m2 115 300.00               34,500.00         -$                              
Concrete footpath m2 220 125.00               27,500.00         50                                 60% 16,500.00$                   
New K&C including subsoil drainage m 60 300.00               18,000.00         80                                 38% 6,750.00$                     
5m long concrete cycle separator no 8 2,500.00            20,000.00         -$                              
Tactile pavers m2 4 450.00               1,800.00           -$                              

-                    -$                              
Drainage -                    -$                              
Supply and install new CP, x1 either side of each speed table no 2 5,500.00            11,000.00         80                                 38% 4,125.00$                     
225mm RCRRJ lead pipe for CP - 2m long m 10 475.00               4,750.00           -$                              

-                    -$                              
Lighting -                    -$                              
Remove existing lightpole and dispose no 2 1,500.00            3,000.00           30                                 100% 3,000.00$                     
Supply and install new light pole, including trenching, ducting, cabling and 
connections

no 2 12,000.00          24,000.00         30                                 100% 18,000.00$                   

-                    
Roadmarking & signage -                    
New signage no 6 400.00               2,400.00           
Road marking LS 1 5,000.00            5,000.00           
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Landscaping & Furniture -                    
Berm - topsoil and grassing LS 1.00                     2,000.00            2,000.00           

T1 TOTAL (Exclusive of On-site Overheads and exclusive of Off-site 
Overhead and Profit)

180,256.25       T1

T2 TOTAL ON-SITE OVERHEADS % 20% 36,051.25         T2

T3 TOTAL SCHEDULED AMOUNT (Inclusive of On-site Overheads) 216,307.50       T3=T1+T2+1A

T4 TOTAL OFF-SITE OVERHEAD & PROFIT % 10% 21,630.75         T4

T5 TOTAL SCHEDULED AMOUNT (Inclusive of On-site Overheads, Off-site Overheads and Profit) 237,938.25       T5=T3+T4

PS TOTAL PROVISIONAL SUMS (Clause 12.9) -                    PS
-                    
-                    
-                    
-                    
-                    
-                    
-                    
-                    
-                    

T6 TOTAL (excluding GST) - TO FORM OF TENDER/TENDER SUMMARY 237,938.25       T6=T5+PS+U

A Net Project property Cost

B Project Development Phase
Consultancy Fees 12% 28,552.59             
AT managed costs 6% 14,276.30             
Waka Kotahi managed costs
Kiwirail managed costs
Project Development Phase Escalation

B Total Project Development: 42,828.89             

C Pre-Implementation Phase
Consultancy Fees 10% 23,793.83             
AT managed costs(incl consent fees) 6% 14,276.30             
Waka Kotahi managed costs
Kiwirail managed costs
Pre-Implementation Phase Escalation

C Total Pre-Implementation: 38,070.12             

D Implementation Phase
D.1 Implementation Fees (MSQA);

Consultancy Fees 7% 16,655.68             
AT managed costs 3% 7,138.15                
Waka Kotahi managed costs
Kiwirail costs(BOL related, safety personnel, permits etc)
Consent monitoring fees 1% 2,379.38                
Implementation Phase Fees Escalation
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D.1 Subtotal Base Implementation Fees: 26,173.21             

D.2 Physical works inc. On-site Overheads, Off-site Overheads & Profit, TM & 
Environmental

237,938.25           

E Base Estimate 345,010.46           

F P50 70% 241,507.32           
P50 TOTAL 586,517.79           
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Intersection upgrade – Medium - Roundabout
Contract No AUCKLAND COUNCIL HOUSING 
Contract Name
Contractor

Tender Measure and Value Schedule of Prices

Item Description Unit Quantity Rate Amount

1 TOTAL TRAFFIC MANAGEMENT -                     
1.1 Implementation of Traffic Management Plans. LS 1 -                     -                     

-                     
2 TOTAL ENVIRONMENTAL MANAGEMENT -                     

2.1 Implementation of Environmental Management Plan. LS 1 -                     -                     
-                     Lifespan (years) Proportion (30yrs/Lifespan) Proportion Renewal $ Proportion Renewal %

3 PHYSICAL WORKS 457,818.75         161,926.88$                    18%
Site Clearance & Demolition
Breakout and remove existing kerb m 245 45.00                 11,025.00           80                         38% 4,134.38$                     
Breakout and remove existing catchpit no 6 1,500.00            9,000.00             80                         38% 3,375.00$                     
Sawcut m 75 20.00                 1,500.00             100% 1,500.00$                     
Breakout and remove existing footpath/berm m2 490 45.00                 22,050.00           50                         60% 13,230.00$                   

-                     
Earthworks -                     
Cut to waste m3 149.75              125.00               18,718.75           

-                     
Concrete Works -                     
Raised speed table - concrete m2 225 300.00               67,500.00           
Concrete footpath m2 490 125.00               61,250.00           50                         60% 36,750.00$                   
New K&C including subsoil drainage m 245 300.00               73,500.00           80                         38% 27,562.50$                   
Tactile pavers m2 36 450.00               16,200.00           
New concrete roundabout including concrete infill and kerb and nib m2 135 175.00               23,625.00           

-                     
Drainage -                     
Supply and install new CP, x1 either side of each speed table no 6 5,500.00            33,000.00           80                         38% 12,375.00$                   
225mm RCRRJ lead pipe for CP - 2m long m 30 475.00               14,250.00           

-                     
Lighting -                     
Remove existing lightpole and dispose no 6 1,500.00            9,000.00             30                      100% 9,000.00$                     
Supply and install new light pole, including trenching, ducting, cabling and connections no 6 12,000.00           72,000.00           30                         100% 54,000.00$                   

-                     
Roadmarking & signage -                     
New signage no 18 400.00               7,200.00             
Road marking LS 1 15,000.00           15,000.00           

Landscaping & Furniture -                     
Berm - topsoil and grassing LS 1.00                  3,000.00            3,000.00             
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T1 TOTAL (Exclusive of On-site Overheads and exclusive of Off-site Overhead and 
Profit)

457,818.75         T1

T2 TOTAL ON-SITE OVERHEADS % 20% 91,563.75           T2

T3 TOTAL SCHEDULED AMOUNT (Inclusive of On-site Overheads) 549,382.50         T3=T1+T2+1A

T4 TOTAL OFF-SITE OVERHEAD & PROFIT % 10% 54,938.25           T4

T5 TOTAL SCHEDULED AMOUNT (Inclusive of On-site Overheads, Off-site Overheads and Profit) 604,320.75         T5=T3+T4

PS TOTAL PROVISIONAL SUMS (Clause 12.9) -                     PS
-                     
-                     
-                     
-                     
-                     
-                     
-                     
-                     
-                     

T6 TOTAL (excluding GST) - TO FORM OF TENDER/TENDER SUMMARY 604,320.75         T6=T5+PS+U

A Net Project property Cost

B Project Development Phase
Consultancy Fees 12% 72,518.49           
AT managed costs 6% 36,259.25           
Waka Kotahi managed costs
Kiwirail managed costs
Project Development Phase Escalation

B Total Project Development: 108,777.74         

C Pre-Implementation Phase
Consultancy Fees 10% 60,432.08           
AT managed costs(incl consent fees) 6% 36,259.25           
Waka Kotahi managed costs
Kiwirail managed costs
Pre-Implementation Phase Escalation

C Total Pre-Implementation: 96,691.32           

D Implementation Phase
D.1 Implementation Fees (MSQA);

Consultancy Fees 7% 42,302.45           
AT managed costs 3% 18,129.62           
Waka Kotahi managed costs
Kiwirail costs(BOL related, safety personnel, permits etc)
Consent monitoring fees 1% 6,043.21             
Implementation Phase Fees Escalation
D.1 Subtotal Base Implementation Fees: 66,475.28           
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D.2 Physical works inc. On-site Overheads, Off-site Overheads & Profit, TM & 
Environmental

604,320.75         

E Base Estimate 876,265.09         

F P50 70% 613,385.56         
P50 TOTAL 1,489,650.65     
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Intersection upgrade – Medium - Signals
Contract No AUCKLAND COUNCIL HOUSING 
Contract Name
Contractor

Tender Measure and Value Schedule of Prices

Item Description Unit Quantity Rate Amount

1 TOTAL TRAFFIC MANAGEMENT -                      
1.1 Implementation of Traffic Management Plans. LS 1 -                      -                      

-                      
2 TOTAL ENVIRONMENTAL MANAGEMENT -                      

2.1 Implementation of Environmental Management Plan. LS 1 -                      -                      
-                      Lifespan (years) Proportion (30yrs/Lifespan) Proportion Renewal $ Proportion Renewal %

3 PHYSICAL WORKS 577,530.00         189,580.75$                                       17%
Site Clearance & Demolition
Breakout and remove existing kerb m 230.00             45.00                  10,350.00           80                                         38% 3,881.25$                                       
Breakout and remove existing catchpit no 2.00                 1,500.00             3,000.00             80                                         38% 1,125.00$                                       
Sawcut m 30.00               20.00                  600.00                100% 600.00$                                          
Breakout and remove existing footpath/berm m2 356.00             45.00                  16,020.00           50                                         60% 9,612.00$                                       

-                      -$                                                
Earthworks -                      -$                                                
Cut to waste m3 93.60               125.00                11,700.00           -$                                                

-                      -$                                                
Concrete Works -                      -$                                                
Concrete footpath m2 468.00             125.00                58,500.00           50                                         60% 35,100.00$                                     
Pram crossing m2 72.00               125.00                9,000.00             -$                                                
New K&C including subsoil drainage m 235.00             300.00                70,500.00           80                                         38% 26,437.50$                                     
Tactile pavers m2 24.00               450.00                10,800.00           -$                                                

-                      -$                                                
Pavement -                      -$                                                
Mill existing m2 1,200.00          20.00                  24,000.00           100% 24,000.00$                                     
Subgrade prep m2 1,200.00          5.00                    6,000.00             100% 6,000.00$                                       
Chipseal m2 1200 10.00                  12,000.00           17                                         100% 12,000.00$                                     
40mm DG10 m2 1200 55.00                  66,000.00           100% 66,000.00$                                     
Tie-in to existing - bandage seal m 35 20.00                  700.00                100% 700.00$                                          

-$                                                
Drainage -                      -$                                                
Supply and install new CP no 2 5,500.00             11,000.00           80                                         38% 4,125.00$                                       
225mm RCRRJ lead pipe for CP - 2m long m 10 475.00                4,750.00             -$                                                

-                      -$                                                
Traffic Signals -                      -$                                                
JUMA pole no 6 10,000.00           60,000.00           -$                                                
3 aspect lantern no 12 1,050.00             12,600.00           -$                                                
Pedestrian lantern 2 aspect no 6 800.00                4,800.00             -$                                                
Callbox no 6 800.00                4,800.00             -$                                                
CCTV no 1 10,000.00           10,000.00           -$                                                
Ducting and cabling m 150 500.00                75,000.00           -$                                                
Scats loop no 6 510.00                3,060.00             -$                                                
Junction box no 2 175.00                350.00                -$                                                
TSC4 Controller no 1 25,000.00           25,000.00           -$                                                
Testing and commissioning LS 1 2,000.00             2,000.00             -$                                                
Power supply connection to existing LS 1 20,000.00           20,000.00           -$                                                

-$                                                
Roadmarking & signage -                      -$                                                
New signage LS 1 15,000.00           15,000.00           -$                                                
Road marking LS 1 30,000.00           30,000.00           -$                                                

-$                                                
T1 TOTAL (Exclusive of On-site Overheads and exclusive of Off-site 

Overhead and Profit)
577,530.00         T1

T2 TOTAL ON-SITE OVERHEADS % 20% 115,506.00         T2

T3 TOTAL SCHEDULED AMOUNT (Inclusive of On-site Overheads) 693,036.00         T3=T1+T2+1A

T4 TOTAL OFF-SITE OVERHEAD & PROFIT % 10% 69,303.60           T4

T5 TOTAL SCHEDULED AMOUNT (Inclusive of On-site Overheads, Off-site Overheads and Profit) 762,339.60         T5=T3+T4

PS TOTAL PROVISIONAL SUMS (Clause 12.9) -                      PS
-                      
-                      
-                      
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-                      
-                      
-                      
-                      
-                      
-                      

T6 TOTAL (excluding GST) - TO FORM OF TENDER/TENDER SUMMARY 762,339.60         T6=T5+PS+U

A Net Project property Cost

B Project Development Phase
Consultancy Fees 12% 91,480.75         
AT managed costs 6% 45,740.38         
Waka Kotahi managed costs
Kiwirail managed costs
Project Development Phase Escalation

B Total Project Development: 137,221.13       

C Pre-Implementation Phase
Consultancy Fees 10% 76,233.96         
AT managed costs(incl consent fees) 6% 45,740.38         
Waka Kotahi managed costs
Kiwirail managed costs
Pre-Implementation Phase Escalation

C Total Pre-Implementation: 121,974.34       

D Implementation Phase
D.1 Implementation Fees (MSQA);

Consultancy Fees 7% 53,363.77         
AT managed costs 3% 22,870.19         
Waka Kotahi managed costs
Kiwirail costs(BOL related, safety personnel, permits etc)
Consent monitoring fees 1% 7,623.40            
Implementation Phase Fees Escalation
D.1 Subtotal Base Implementation Fees: 83,857.36         

D.2 Physical works inc. On-site Overheads, Off-site Overheads & Profit, TM & 
Environmental

762,339.60       

E Base Estimate 1,105,392.42    

F P50 70% 773,774.69       
P50 TOTAL 1,879,167.11    
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Intersection upgrade – Medium/High - Roundabout
Contract No AUCKLAND COUNCIL HOUSING 
Contract Name
Contractor

Tender Measure and Value Schedule of Prices

Item Description Unit Quantity Rate Amount

1 TOTAL TRAFFIC MANAGEMENT -                     
1.1 Implementation of Traffic Management Plans. LS 1 -                     -                     

-                     
2 TOTAL ENVIRONMENTAL MANAGEMENT -                     

2.1 Implementation of Environmental Management Plan. LS 1 -                     -                     
-                     Lifespan (years) Proportion (30yrs/Lifespan) Proportion Renewal $ Proportion Renewal %

3 PHYSICAL WORKS 581,725.00         187,010.00$                    17%
Site Clearance & Demolition
Breakout and remove existing kerb m 240 45.00                 10,800.00           80 38% 4,050.00$                     
Breakout and remove existing catchpit no 8 1,500.00            12,000.00           80 38% 4,500.00$                     
Sawcut m 100 20.00                 2,000.00             100% 2,000.00$                     
Breakout and remove existing footpath/berm m2 480 45.00                 21,600.00           50 60% 12,960.00$                   

-                     
Earthworks -                     
Cut to waste m3 165.00             125.00               20,625.00           

-                     
Concrete Works -                     
Raised speed table - concrete m2 300 300.00               90,000.00           
Concrete footpath m2 480 125.00               60,000.00           50 60% 36,000.00$                   
New K&C including subsoil drainage m 240 300.00               72,000.00           80 38% 27,000.00$                   
Tactile pavers m2 48 450.00               21,600.00           
New concrete roundabout including concrete infill and kerb and nib m2 380 175.00               66,500.00           75

-                     
Drainage -                     
Supply and install new CP, x1 either side of each speed table no 8 5,500.00            44,000.00           80 38% 16,500.00$                   
225mm RCRRJ lead pipe for CP - 2m long m 40 475.00               19,000.00           

-                     
Lighting -                     
Remove existing lightpole and dispose no 8 1,500.00            12,000.00           30                                100% 12,000.00$                   
Supply and install new light pole, including trenching, ducting, cabling and connections no 8 12,000.00          96,000.00           

30
100% 72,000.00$                   

-                     
Roadmarking & signage -                     
New signage no 24 400.00               9,600.00             
Road marking LS 1 20,000.00          20,000.00           

Landscaping & Furniture -                     
Berm - topsoil and grassing LS 1.00                 4,000.00            4,000.00             
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T1 TOTAL (Exclusive of On-site Overheads and exclusive of Off-site Overhead and Profit) 581,725.00         T1

T2 TOTAL ON-SITE OVERHEADS % 20% 116,345.00         T2

T3 TOTAL SCHEDULED AMOUNT (Inclusive of On-site Overheads) 698,070.00         T3=T1+T2+1A

T4 TOTAL OFF-SITE OVERHEAD & PROFIT % 10% 69,807.00           T4

T5 TOTAL SCHEDULED AMOUNT (Inclusive of On-site Overheads, Off-site Overheads and Profit) 767,877.00         T5=T3+T4

PS TOTAL PROVISIONAL SUMS (Clause 12.9) -                     PS
-                     
-                     
-                     
-                     
-                     
-                     
-                     
-                     
-                     

T6 TOTAL (excluding GST) - TO FORM OF TENDER/TENDER SUMMARY 767,877.00         T6=T5+PS+U

A Net Project property Cost

B Project Development Phase
Consultancy Fees 12% 92,145.24          
AT managed costs 6% 46,072.62          
Waka Kotahi managed costs
Kiwirail managed costs
Project Development Phase Escalation

B Total Project Development: 138,217.86       

C Pre-Implementation Phase
Consultancy Fees 10% 76,787.70          
AT managed costs(incl consent fees) 6% 46,072.62          
Waka Kotahi managed costs
Kiwirail managed costs
Pre-Implementation Phase Escalation

C Total Pre-Implementation: 122,860.32       

D Implementation Phase
D.1 Implementation Fees (MSQA);

Consultancy Fees 7% 53,751.39          
AT managed costs 3% 23,036.31          
Waka Kotahi managed costs
Kiwirail costs(BOL related, safety personnel, permits etc)
Consent monitoring fees 1% 7,678.77            
Implementation Phase Fees Escalation
D.1 Subtotal Base Implementation Fees: 84,466.47         

D.2 Physical works inc. On-site Overheads, Off-site Overheads & Profit, TM & Environmental 767,877.00       
E Base Estimate 1,113,421.65    

F P50 70% 779,395.16       
P50 TOTAL 1,892,816.81    
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Intersection upgrade – Medium/High - Signals
Contract No AUCKLAND COUNCIL HOUSING 
Contract Name
Contractor

Tender Measure and Value Schedule of Prices

Item Description Unit Quantity Rate Amount

1 TOTAL TRAFFIC MANAGEMENT -                     
1.1 Implementation of Traffic Management Plans. LS 1 -                     -                     

-                     
2 TOTAL ENVIRONMENTAL MANAGEMENT -                     

2.1 Implementation of Environmental Management Plan. LS 1 -                     -                     
-                     Lifespan (years) Proportion (30yrs/Lifespan) Proportion Renewal $ Proportion Renewal %

3 PHYSICAL WORKS 744,717.50        273,580.75$                     19%

Project 3 LS 1.00               577,530.00        577,530.00        189,580.75$                     
-                     

Lighting -                     
Remove existing lightpole and dispose no 8.00               1,500.00            12,000.00          30                                100% 12,000.00$                   
Supply and install new light pole, including trenching, ducting, cabling and connections no 8.00               12,000.00          96,000.00          30 100% 72,000.00$                   

-                     
Services -                     
Relocate services - minor LS 1.00               50,000.00          50,000.00          

-                     
Concrete Works -                     
Vehicle crossing m2 52.50             175.00               9,187.50            

-                     
T1 TOTAL (Exclusive of On-site Overheads and exclusive of Off-site Overhead and Profit) 744,717.50        T1

T2 TOTAL ON-SITE OVERHEADS % 20% 148,943.50        T2

T3 TOTAL SCHEDULED AMOUNT (Inclusive of On-site Overheads) 893,661.00        T3=T1+T2+1A

T4 TOTAL OFF-SITE OVERHEAD & PROFIT % 10% 89,366.10          T4

T5 TOTAL SCHEDULED AMOUNT (Inclusive of On-site Overheads, Off-site Overheads and Profit) 983,027.10        T5=T3+T4

PS TOTAL PROVISIONAL SUMS (Clause 12.9) -                     PS
-                     
-                     
-                     
-                     
-                     
-                     
-                     
-                     
-                     

T6 TOTAL (excluding GST) - TO FORM OF TENDER/TENDER SUMMARY 983,027.10        T6=T5+PS+U
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A Net Project property Cost

B Project Development Phase
Consultancy Fees 12% 117,963.25     
AT managed costs 6% 58,981.63        
Waka Kotahi managed costs
Kiwirail managed costs
Project Development Phase Escalation

B Total Project Development: 176,944.88     

C Pre-Implementation Phase
Consultancy Fees 10% 98,302.71        
AT managed costs(incl consent fees) 6% 58,981.63        
Waka Kotahi managed costs
Kiwirail managed costs
Pre-Implementation Phase Escalation

C Total Pre-Implementation: 157,284.34     

D Implementation Phase
D.1 Implementation Fees (MSQA);

Consultancy Fees 7% 68,811.90        
AT managed costs 3% 29,490.81        
Waka Kotahi managed costs
Kiwirail costs(BOL related, safety personnel, permits etc)
Consent monitoring fees 1% 9,830.27          
Implementation Phase Fees Escalation
D.1 Subtotal Base Implementation Fees: 108,132.98     

D.2 Physical works inc. On-site Overheads, Off-site Overheads & Profit, TM & Environmental 983,027.10     

E Base Estimate 1,425,389.30  

F P50 70% 997,772.51     
P50 TOTAL 2,423,161.80  
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Intersection upgrade - High - Roundabout
Contract No AUCKLAND COUNCIL HOUSING 
Contract Name
Contractor

Tender Measure and Value Schedule of Prices

Item Description Unit Quantity Rate Amount

1 TOTAL TRAFFIC MANAGEMENT -                      
1.1 Implementation of Traffic Management Plans. LS 1 -                      -                      

-                      
2 TOTAL ENVIRONMENTAL MANAGEMENT -                      

2.1 Implementation of Environmental Management Plan. LS 1 -                      -                      
-                      Lifespan (years) Proportion (30yrs/Lifespan) Proportion Renewal $ Proportion Renewal %

3 PHYSICAL WORKS 1,128,950.00      628,118.75$                     29%
Site Clearance & Demolition
Breakout and remove existing footpath/berm/traffic island m2 1,500.00               45.00                  67,500.00           50 60% 40,500.00$                    
Breakout and remove existing kerb & channel m 270.00                  45.00                  12,150.00           80 38% 4,556.25$                      
Breakout and remove existing catchpit no 12.00                    1,500.00             18,000.00           80 38% 6,750.00$                      
Remove existing signs LS 1.00                      20,000.00           20,000.00           
Remove existing roadmarking LS 1.00                      20,000.00           20,000.00           
Remove existing trees no 5.00                      2,000.00             10,000.00           
General site clearance LS 1.00                      10,000.00           10,000.00           

-                      
Earthworks -                      
Cut to waste m3 380.00                  125.00                47,500.00           

-                      
Pavement Works -                      
Remediate exisitng
Mill existing surface m2 3,600.00               20.00                  72,000.00           17 100% 72,000.00$                    
Sawcut m 70.00                    20.00                  1,400.00             17 100% 1,400.00$                      
Subgrade prep m2 3,600.00               5.00                    18,000.00           17 100% 18,000.00$                    
Chipseal m2 3,600.00               10.00                  36,000.00           17 100% 36,000.00$                    
40mm DG10 m2 3,600.00               55.00                  198,000.00         17 100% 198,000.00$                  
Tie-in to existing - bandage seal m 70 20.00                  1,400.00             17

-                      
New Pavement Layer -                      
300mm GAP65 m3 120.00                  175.00                21,000.00           100 30% 6,300.00$                      
200mm M4 Basecourse m3 80.00                    200.00                16,000.00           100 30% 4,800.00$                      
Chipseal m2 400.00                  10.00                  4,000.00             
40mm DG10 m2 400.00                  55.00                  22,000.00           

-                      
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RAB -                      
300mm GAP65 m3 150.00                  175.00                26,250.00           
RAB mountable kerb m 80.00                    200.00                16,000.00           
200mm Topsoil m2 500.00                  100.00                50,000.00           
100mm Garden mix m2 500.00                  50.00                  25,000.00           
Mulch m2 500.00                  30.00                  15,000.00           

Concrete Works -                      
Concrete footpath m2 400.00                  125.00                50,000.00           50 60% 30,000.00$                    
Vehicle crossings m2 50.00                    175.00                8,750.00             
New K&C including subsoil drainage m 205.00                  300.00                61,500.00           80 38% 23,062.50$                    

Drainage -                      
Supply and install new CP, x1 either side of each road no 12.00                    5,500.00             66,000.00           80 38% 24,750.00$                    
225mm RCRRJ lead pipe for CP - 2m long m 60.00                    475.00                28,500.00           

-                      
Lighting -                      
Remove existing lightpole and dispose no 12.00                    1,500.00             18,000.00           30 100% 18,000.00$                    
Supply and install new light pole, including trenching, ducting, cabling and no 12.00                    12,000.00           144,000.00         30 100% 144,000.00$                  

Roadmarking & signage LS 1 20,000.00           20,000.00           
-                      

Landscaping & Furniture -                      
Berm - topsoil and grassing LS 1.00                      5,000.00             5,000.00             

-                      
T1 TOTAL (Exclusive of On-site Overheads and exclusive of Off-site 

Overhead and Profit)
1,128,950.00      T1

T2 TOTAL ON-SITE OVERHEADS % 20% 225,790.00         T2

T3 TOTAL SCHEDULED AMOUNT (Inclusive of On-site Overheads) 1,354,740.00      T3=T1+T2+1A

T4 TOTAL OFF-SITE OVERHEAD & PROFIT % 10% 135,474.00         T4

T5 TOTAL SCHEDULED AMOUNT (Inclusive of On-site Overheads, Off-site Overheads and Profit) 1,490,214.00      T5=T3+T4

PS TOTAL PROVISIONAL SUMS (Clause 12.9) -                      PS
-                      
-                      
-                      
-                      
-                      
-                      
-                      
-                      
-                      

T6 TOTAL (excluding GST) - TO FORM OF TENDER/TENDER SUMMARY 1,490,214.00      T6=T5+PS+U



 Sensitivity: General#

A Net Project property Cost

B Project Development Phase
Consultancy Fees 12% 178,825.68             
AT managed costs 6% 89,412.84                
Waka Kotahi managed costs
Kiwirail managed costs
Project Development Phase Escalation

B Total Project Development: 268,238.52             

C Pre-Implementation Phase
Consultancy Fees 10% 149,021.40             
AT managed costs(incl consent fees) 6% 89,412.84                
Waka Kotahi managed costs
Kiwirail managed costs
Pre-Implementation Phase Escalation

C Total Pre-Implementation: 238,434.24             

D Implementation Phase
D.1 Implementation Fees (MSQA);

Consultancy Fees 7% 104,314.98             
AT managed costs 3% 44,706.42                
Waka Kotahi managed costs
Kiwirail costs(BOL related, safety personnel, permits etc)
Consent monitoring fees 1% 14,902.14                
Implementation Phase Fees Escalation
D.1 Subtotal Base Implementation Fees: 163,923.54             

D.2 Physical works inc. On-site Overheads, Off-site Overheads & Profit, TM & 
Environmental

1,490,214.00          

E Base Estimate 2,160,810.30          

F P50 70% 1,512,567.21          
P50 TOTAL 3,673,377.51          



 Sensitivity: General#

Intersection upgrade - High - Traffic Signals
Contract No AUCKLAND COUNCIL HOUSING 
Contract Name
Contractor

Tender Measure and Value Schedule of Prices

Item Description Unit Quantity Rate Amount

1 TOTAL TRAFFIC MANAGEMENT -                     
1.1 Implementation of Traffic Management Plans. LS 1 -                     -                     

-                     
2 TOTAL ENVIRONMENTAL MANAGEMENT -                     

2.1 Implementation of Environmental Management Plan. LS 1 -                     -                     
-                     Lifespan (years) Proportion (30yrs/Lifespan) Proportion Renewal $ Proportion Renewal %

3 PHYSICAL WORKS 1,412,080.00      602,776.88$                    22%
Site Clearance & Demolition
Breakout and remove existing footpath/berm/traffic island m2 665.00                  45.00                 29,925.00           50 60% 17,955.00$                   
Breakout and remove existing kerb & channel m 315.00                  45.00                 14,175.00           80 38% 5,315.63$                     
Breakout and remove existing catchpit no 10.00                    1,500.00            15,000.00           80 38% 5,625.00$                     
Remove existing signs LS 1.00                      20,000.00           20,000.00           
Remove existing roadmarking LS 1.00                      20,000.00           20,000.00           

General site clearance LS 1.00                      10,000.00           10,000.00           
-                     

Earthworks -                     
Cut to waste m3 520.00                  125.00               65,000.00           

-                     
Pavement Works -                     
Remediate exisitng
Mill existing surface m2 3,300.00               20.00                 66,000.00           17 100% 66,000.00$                   
Sawcut m 60.00                    20.00                 1,200.00             17 100% 1,200.00$                     
Subgrade prep m2 3,300.00               5.00                   16,500.00           17 100% 16,500.00$                   
Chipseal m2 3,300.00               10.00                 33,000.00           17 100% 33,000.00$                   
40mm DG10 m2 3,300.00               55.00                 181,500.00         17 100% 181,500.00$                 
Tie-in to existing - bandage seal m 60.00                    20.00                 1,200.00             17 100% 1,200.00$                     

-                     
New Pavement Layer -                     
300mm GAP65 m3 240.00                  175.00               42,000.00           100 30% 12,600.00$                   
200mm M4 Basecourse m3 160.00                  200.00               32,000.00           100 30% 9,600.00$                     
Chipseal m2 800.00                  10.00                 8,000.00             
40mm DG10 m2 800.00                  55.00                 44,000.00           

-                     
RAB -                     
300mm GAP65 m3 90.00                    175.00               15,750.00           
RAB mountable kerb m 60.00                    200.00               12,000.00           
200mm Topsoil m2 300.00                  100.00               30,000.00           
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100mm Garden mix m2 300.00                  50.00                 15,000.00           
Mulch m2 300.00                  30.00                 9,000.00             

-                     
Concrete Works -                     
Concrete footpath m2 600.00                  125.00               75,000.00           50 60% 45,000.00$                   
Kerb & channel m 300.00                  300.00               90,000.00           80 38% 33,750.00$                   

Drainage -                     
Supply and install new CP, x1 either side of each road no 10.00                    5,500.00            55,000.00           80 38% 20,625.00$                   
225mm RCRRJ lead pipe for CP - 2m long m 50.00                    475.00               23,750.00           80 38% 8,906.25$                     

-                     
Lighting -                     
Supply and install new light pole, including trenching, ducting, cabling and no 12.00                    12,000.00           144,000.00         30 100% 144,000.00$                 

-                     
Traffic Signals -                     
per road -                     
JUMA, including luminaire and lantern no 2 5,500.00            
3 aspect lantern no 4 1,050.00            
Pedestrian lantern 2 aspect no 2 800.00               
Callbox no 2 800.00               
Scats loop no 2 510.00               
Ducting & cabling m 50 500.00               
CCTV LS 1 1,500.00            
Junction box no 2 175.00               
TSC4 Controller no 1 25,000.00           
Testing and commissioning LS 1 2,000.00            
Power supply connection to existing LS 1 5,000.00            313,080.00         

Roadmarking & signage LS 1 20,000.00           20,000.00           
-                     

Landscaping & Furniture -                     
Berm - topsoil and grassing LS 1.00                      10,000.00           10,000.00           

-                     
T1 TOTAL (Exclusive of On-site Overheads and exclusive of Off-site 

Overhead and Profit)
1,412,080.00      T1

T2 TOTAL ON-SITE OVERHEADS % 20% 282,416.00         T2

T3 TOTAL SCHEDULED AMOUNT (Inclusive of On-site Overheads) 1,694,496.00      T3=T1+T2+1A

T4 TOTAL OFF-SITE OVERHEAD & PROFIT % 10% 169,449.60         T4

T5 TOTAL SCHEDULED AMOUNT (Inclusive of On-site Overheads, Off-site Overheads and Profit) 1,863,945.60      T5=T3+T4

PS TOTAL PROVISIONAL SUMS (Clause 12.9) -                     PS
-                     
-                     
-                     
-                     
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-                     
-                     
-                     
-                     
-                     

T6 TOTAL (excluding GST) - TO FORM OF TENDER/TENDER SUMMARY 1,863,945.60      T6=T5+PS+U

A Net Project property Cost

B Project Development Phase
Consultancy Fees 12% 223,673.47             
AT managed costs 6% 111,836.74             
Waka Kotahi managed costs
Kiwirail managed costs
Project Development Phase Escalation

B Total Project Development: 335,510.21             

C Pre-Implementation Phase
Consultancy Fees 10% 186,394.56             
AT managed costs(incl consent fees) 6% 111,836.74             
Waka Kotahi managed costs
Kiwirail managed costs
Pre-Implementation Phase Escalation

C Total Pre-Implementation: 298,231.30             

D Implementation Phase
D.1 Implementation Fees (MSQA);

Consultancy Fees 7% 130,476.19             
AT managed costs 3% 55,918.37               
Waka Kotahi managed costs
Kiwirail costs(BOL related, safety personnel, permits etc)
Consent monitoring fees 1% 18,639.46               
Implementation Phase Fees Escalation
D.1 Subtotal Base Implementation Fees: 205,034.02             

D.2 Physical works inc. On-site Overheads, Off-site Overheads & Profit, TM & 
Environmental

1,863,945.60         

E Base Estimate 2,702,721.12         

F P50 70% 1,891,904.78         
P50 TOTAL 4,594,625.90         



 Sensitivity: General#

Midblock – Low
Contract No AUCKLAND COUNCIL HOUSING 
Contract Name
Contractor

Tender Measure and Value Schedule of Prices

Item Description Unit Quantity Rate Amount

1 TOTAL TRAFFIC MANAGEMENT -                        
1.1 Implementation of Traffic Management Plans. LS 1 -                      -                        

-                        
2 TOTAL ENVIRONMENTAL MANAGEMENT -                        

2.1 Implementation of Environmental Management Plan. LS 1 -                      -                        
-                        Lifespan (years) Proportion (30yrs/Lifespan) Proportion Renewal $ Proportion Renewal %

3 PHYSICAL WORKS 1,977,625.00        408,000.00$                   11%
Site Clearance & Demolition
Breakout and remove existing footpath/berm m2 4000 45.00                  180,000.00           50 60% 108,000.00$                  
Remove existing signs LS 1 20,000.00           20,000.00             
Remove existing roadmarking LS 1 20,000.00           20,000.00             
General site clearance LS 1 10,000.00           10,000.00             

-                        
Concrete Works -                        
Cycle separators m 2000 500.00                1,000,000.00        
Concrete footpath m2 4000 125.00                500,000.00           50 60% 300,000.00$                  

-                        
Drainage -                        
Upgrade catchpit to cycle friendly grate no 50 1,500.00             75,000.00             

-                        
Roadmarking & signage -                        
White centreline, 100mm, continuous, long life m 2,000.00                  10.00                  20,000.00             
White lane lines, 100mm, continous, long life m 4,000.00                  10.00                  40,000.00             
Yellow NSATT line , 100mm, 1m stripe, 1m gap, long life m 850 12.50                  10,625.00             
Green surfacing m2 800 65.00                  52,000.00             
Signage m 1000 50.00                  50,000.00             

-                        
T1 TOTAL (Exclusive of On-site Overheads and exclusive of Off-site Overhead and Profit) 1,977,625.00        T1

T2 TOTAL ON-SITE OVERHEADS % 20% 395,525.00           T2

T3 TOTAL SCHEDULED AMOUNT (Inclusive of On-site Overheads) 2,373,150.00        T3=T1+T2+1A

T4 TOTAL OFF-SITE OVERHEAD & PROFIT % 10% 237,315.00           T4

T5 TOTAL SCHEDULED AMOUNT (Inclusive of On-site Overheads, Off-site Overheads and Profit) 2,610,465.00        T5=T3+T4

PS TOTAL PROVISIONAL SUMS (Clause 12.9) -                        PS
-                        
-                        
-                        
-                        
-                        
-                        
-                        
-                        

T6 TOTAL (excluding GST) - TO FORM OF TENDER/TENDER SUMMARY 2,610,465.00        T6=T5+PS+U
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A Net Project property Cost

B Project Development Phase
Consultancy Fees 12% 313,255.80               
AT managed costs 6% 156,627.90               
Waka Kotahi managed costs
Kiwirail managed costs
Project Development Phase Escalation

B Total Project Development: 469,883.70               

C Pre-Implementation Phase
Consultancy Fees 10% 261,046.50               
AT managed costs(incl consent fees) 6% 156,627.90               
Waka Kotahi managed costs
Kiwirail managed costs
Pre-Implementation Phase Escalation

C Total Pre-Implementation: 417,674.40               

D Implementation Phase
D.1 Implementation Fees (MSQA);

Consultancy Fees 7% 182,732.55               
AT managed costs 3% 78,313.95                 
Waka Kotahi managed costs
Kiwirail costs(BOL related, safety personnel, permits etc)
Consent monitoring fees 1% 26,104.65                 
Implementation Phase Fees Escalation
D.1 Subtotal Base Implementation Fees: 287,151.15               

D.2 Physical works inc. On-site Overheads, Off-site Overheads & Profit, TM & Environmental 2,610,465.00            

E Base Estimate 3,785,174.25            

F P50 70% 2,649,621.98            
P50 TOTAL 6,434,796.23            



 Sensitivity: General#

Midblock – Medium 
Contract No AUCKLAND COUNCIL HOUSING 
Contract Name
Contractor

Tender Measure and Value Schedule of Prices

Item Description Unit Quantity Rate Amount

1 TOTAL TRAFFIC MANAGEMENT -                            
1.1 Implementation of Traffic Management Plans. LS 1 -                     -                            

-                            
2 TOTAL ENVIRONMENTAL MANAGEMENT -                            

2.1 Implementation of Environmental Management Plan. LS 1 -                     -                            
-                            Lifespan (years) Proportion (30yrs/Lifespan) Proportion Renewal $ Proportion Renewal %

3 PHYSICAL WORKS 4,146,175.00            1,374,425.00$                             17%
Site Clearance & Demolition
Breakout and remove existing footpath/berm m2 3,900.00                45.00                 175,500.00               50 60% 105,300.00$                           
Breakout and remove existing kerb & channel m 1,000.00                45.00                 45,000.00                 80 38% 16,875.00$                             
Breakout and remove existing catchpit no 25.00                     1,500.00            37,500.00                 80 38% 14,062.50$                             
Remove existing signs LS 1.00                       20,000.00          20,000.00                 
Remove existing roadmarking LS 1.00                       20,000.00          20,000.00                 
General site clearance LS 1.00                       10,000.00          10,000.00                 
Mill existing pavement for new FP m2 4,800.00                20.00                 96,000.00                 

-                            
Earthworks -                            
Cut to waste - new FP area m3 1,740.00                125.00               217,500.00               

-                            
Concrete Works -                            
Concrete footpath m2 5,662.50                125.00               707,812.50               50 60% 424,687.50$                           
Vehicle crossings m2 437.50                   175.00               76,562.50                 
Kerb & channel m 1,000.00                300.00               300,000.00               80 38% 112,500.00$                           
Zebra crossing no 3.00                       37,100.00          111,300.00               
400mm wide concrete dish channel m 2,000.00                200.00               400,000.00               

-                            
Pavement -                            
Mill existing m2 7,000.00                20.00                 140,000.00               17 100% 140,000.00$                           
Subgrade prep m2 7,000.00                5.00                   35,000.00                 17 100% 35,000.00$                             
Chipseal m2 7,000.00                10.00                 70,000.00                 17 100% 70,000.00$                             
40mm DG10 m2 7,000.00                55.00                 385,000.00               17 100% 385,000.00$                           
Tie-in to existing - bandage seal m 1,000.00                20.00                 20,000.00                 17 100% 20,000.00$                             

Drainage -                            
Upgrade catchpit to cycle friendly grate no 25.00                     1,500.00            37,500.00                 

-                            
Lighting -                            
Remove existing lightpole and dispose no 34.00                     1,500.00            51,000.00                 30.00                          100% 51,000.00$                             
Supply and install new light pole, including trenching, ducting, cabling and no 34.00                     12,000.00          408,000.00               30 100% 408,000.00$                           
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Roadmarking & signage -                            
White centreline, 100mm, continuous, long life m 1,000.00                10.00                 10,000.00                 
White lane lines, 100mm, continous, long life m 1,000.00                10.00                 10,000.00                 
Yellow NSATT line , 100mm, 1m stripe, 1m gap, long life m 1,000.00                12.50                 12,500.00                 
Green surfacing m2 800.00                   65.00                 52,000.00                 
Signage m 1,000.00                50.00                 50,000.00                 

Landscaping and Furniture
Remove existing bus shelter and replace - 2.2x4.2m including concrete 

 
no 3.00                       30,000.00          90,000.00                 

Berm - topsoil and grassing m2 1,800.00                110.00               198,000.00               
Tree - medium size - including tree pit no 100.00                   3,500.00            350,000.00               
General planting LS 1.00                       10,000.00          10,000.00                 

-                            
T1 TOTAL (Exclusive of On-site Overheads and exclusive of Off-site 

Overhead and Profit)
4,146,175.00            T1

T2 TOTAL ON-SITE OVERHEADS % 20% 829,235.00               T2

T3 TOTAL SCHEDULED AMOUNT (Inclusive of On-site Overheads) 4,975,410.00            T3=T1+T2+1A

T4 TOTAL OFF-SITE OVERHEAD & PROFIT % 10% 497,541.00               T4

T5 TOTAL SCHEDULED AMOUNT (Inclusive of On-site Overheads, Off-site Overheads and Profit) 5,472,951.00            T5=T3+T4

PS TOTAL PROVISIONAL SUMS (Clause 12.9) -                            PS
-                            
-                            
-                            
-                            
-                            
-                            
-                            
-                            
-                            

T6 TOTAL (excluding GST) - TO FORM OF TENDER/TENDER SUMMARY 5,472,951.00            T6=T5+PS+U

A Net Project property Cost

B Project Development Phase
Consultancy Fees 12% 656,754.12               
AT managed costs 6% 328,377.06               
Waka Kotahi managed costs
Kiwirail managed costs
Project Development Phase Escalation

B Total Project Development: 985,131.18               

C Pre-Implementation Phase
Consultancy Fees 10% 547,295.10               
AT managed costs(incl consent fees) 6% 328,377.06               
Waka Kotahi managed costs
Kiwirail managed costs
Pre-Implementation Phase Escalation

C Total Pre-Implementation: 875,672.16               
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D Implementation Phase
D.1 Implementation Fees (MSQA);

Consultancy Fees 7% 383,106.57               
AT managed costs 3% 164,188.53               
Waka Kotahi managed costs
Kiwirail costs(BOL related, safety personnel, permits etc)
Consent monitoring fees 1% 54,729.51                 
Implementation Phase Fees Escalation
D.1 Subtotal Base Implementation Fees: 602,024.61               

D.2 Physical works inc. On-site Overheads, Off-site Overheads & Profit, TM & 
Environmental

5,472,951.00            

E Base Estimate 7,935,778.95            

F P50 70% 5,555,045.27            
P50 TOTAL 13,490,824.22          



 Sensitivity: General#

Midblock - High
Contract No AUCKLAND COUNCIL HOUSING 
Contract Name
Contractor

Tender Measure and Value Schedule of Prices

Item Description Unit Quantity Rate Amount

1 TOTAL TRAFFIC MANAGEMENT -                       
1.1 Implementation of Traffic Management Plans. LS 1 -                     -                       Road Length

-                       
2 TOTAL ENVIRONMENTAL MANAGEMENT -                       

2.1 Implementation of Environmental Management Plan. LS 1 -                     -                       
-                       Lifespan (years) Proportion (30yrs/Lifespan) Proportion Renewal $ Proportion Renewal %

3 PHYSICAL WORKS 6,873,384.00        2,439,671.88$                             19%
Site Clearance & Demolition
Breakout and remove existing footpath/berm m2 10,000.00                  45.00                 450,000.00           50 60% 270,000.00$                           
Breakout and remove existing kerb & channel m 2,000.00                    45.00                 90,000.00             80 38% 33,750.00$                             
Breakout and remove existing catchpit no 50.00                         1,500.00            75,000.00             80 38% 28,125.00$                             
Remove existing signs LS 1.00                           20,000.00          20,000.00             
Remove existing roadmarking LS 1.00                           20,000.00          20,000.00             
General site clearance LS 1.00                           10,000.00          10,000.00             
Mill existing pavement for new FP area m2 3,400.00                    20.00                 68,000.00             

-                       
Earthworks -                       
Cut to waste m3 2,680.00                    125.00               335,000.00           

-                       
Pavement Works -                       
Mill existing surface m2 9,600.00                    20.00                 192,000.00           100% 192,000.00$                           
Sawcut m 2,000.00                    20.00                 40,000.00             100% 40,000.00$                             
Subgrade prep m2 9,600.00                    5.00                   48,000.00             100% 48,000.00$                             
Chipseal m2 9,600.00                    10.00                 96,000.00             100% 96,000.00$                             
40mm DG10 m2 9,600.00                    55.00                 528,000.00           100% 528,000.00$                           
Tie-in to existing - bandage seal m 19.20                         20.00                 384.00                  

Concrete Works -                       
Concrete footpath m2 7,125.00                    125.00               890,625.00           50 60% 534,375.00$                           
Vehicle crossings m2 875.00                       175.00               153,125.00           
Kerb & channel m 2,000.00                    300.00               600,000.00           80 38% 57,421.88$                             
400mm wide dish channel m 2,000.00                    200.00               400,000.00           

Drainage -                       
Supply and install new CP, x1 either side of each speed table no 50.00                         5,500.00            275,000.00           80 38% -$                                        
225mm RCRRJ lead pipe for CP - 2m long m 250.00                       475.00               118,750.00           

-                       
Lighting -                       
Remove existing lightpole and dispose no 68.00                         1,500.00            102,000.00           30 100% -$                                        
Supply and install new light pole, including trenching, ducting, cabling and no 68.00                         12,000.00          816,000.00           30 100% 612,000.00$                           
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Roadmarking & signage -                       
White centreline, 100mm, continuous, long life m 1,000.00                    10.00                 10,000.00             
White lane lines, 100mm, continous, long life m 1,000.00                    10.00                 10,000.00             
Yellow NSATT line , 100mm, 1m stripe, 1m gap, long life m 1,000.00                    12.50                 12,500.00             
Green surfacing m2 800.00                       65.00                 52,000.00             
Signage m 1,000.00                    50.00                 50,000.00             

-                       
Landscaping & Furniture -                       
Remove existing bus shelter and replace - 2.2x4.2m including concrete 
foundation slab

no 6.00                           30,000.00          180,000.00           

Berm - topsoil and grassing m2 4,600.00                    110.00               506,000.00           
Tree - medium size - including tree pit no 200.00                       3,500.00            700,000.00           
General planting LS 1.00                           25,000.00          25,000.00             

-                       
T1 TOTAL (Exclusive of On-site Overheads and exclusive of Off-site 

Overhead and Profit)
6,873,384.00        T1

T2 TOTAL ON-SITE OVERHEADS % 20% 1,374,676.80        T2

T3 TOTAL SCHEDULED AMOUNT (Inclusive of On-site Overheads) 8,248,060.80        T3=T1+T2+1A

T4 TOTAL OFF-SITE OVERHEAD & PROFIT % 10% 824,806.08           T4

T5 TOTAL SCHEDULED AMOUNT (Inclusive of On-site Overheads, Off-site Overheads and Profit) 9,072,866.88        T5=T3+T4

PS TOTAL PROVISIONAL SUMS (Clause 12.9) -                       PS
-                       
-                       
-                       
-                       
-                       
-                       
-                       
-                       
-                       

T6 TOTAL (excluding GST) - TO FORM OF TENDER/TENDER SUMMARY 9,072,866.88        T6=T5+PS+U

A Net Project property Cost

B Project Development Phase
Consultancy Fees 12% 1,088,744.03                
AT managed costs 6% 544,372.01                    
Waka Kotahi managed costs
Kiwirail managed costs
Project Development Phase Escalation

B Total Project Development: 1,633,116.04                

C Pre-Implementation Phase
Consultancy Fees 10% 907,286.69                    
AT managed costs(incl consent fees) 6% 544,372.01                    
Waka Kotahi managed costs
Kiwirail managed costs
Pre-Implementation Phase Escalation

C Total Pre-Implementation: 1,451,658.70                
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D Implementation Phase
D.1 Implementation Fees (MSQA);

Consultancy Fees 7% 635,100.68                    
AT managed costs 3% 272,186.01                    
Waka Kotahi managed costs
Kiwirail costs(BOL related, safety personnel, permits etc)
Consent monitoring fees 1% 90,728.67                      
Implementation Phase Fees Escalation
D.1 Subtotal Base Implementation Fees: 998,015.36                   

D.2 Physical works inc. On-site Overheads, Off-site Overheads & Profit, TM & 
Environmental

9,072,866.88                

E Base Estimate 13,155,656.98              

F P50 70% 9,208,959.88                
P50 TOTAL 22,364,616.86              
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Local area traffic management - Speed Table
Contract No AUCKLAND COUNCIL HOUSING 
Contract Name
Contractor

Tender Measure and Value Schedule of Prices

Item Description Unit Quantity Rate Amount

1 TOTAL TRAFFIC MANAGEMENT -                      
1.1 Implementation of Traffic Management Plans. LS 1 -                      -                      

-                      
2 TOTAL ENVIRONMENTAL MANAGEMENT -                      

2.1 Implementation of Environmental Management Plan. LS 1 -                      -                      
-                      Lifespan (years) Proportion (30yrs/Lifespan) Proportion Renewal $ Proportion Renewal %

3 PHYSICAL WORKS 99,930.00           10,425.00$                                   5%
Site Clearance & Demolition
Breakout and remove existing kerb m 40 45.00                  1,800.00             80 38% 675.00$                                    
Breakout and remove existing catchpit no 2 1,500.00             3,000.00             80 38% 1,125.00$                                 
Sawcut m 28 20.00                  560.00                
Breakout and remove existing footpath/berm m2 80 45.00                  3,600.00             
Remove existing signage LS 1 2,500.00             2,500.00             
Remove existing roadmarking LS 1 2,500.00             2,500.00             

-                      
Earthworks -                      
Cut to waste m3 41.76                 125.00                5,220.00             

Concrete Works
Raised speed table - concrete m2 112 300.00                33,600.00           
Pram crossing/FP m2 40 125.00                5,000.00             
New K&C including subsoil drainage m 40 300.00                12,000.00           80 38% 4,500.00$                                 
Tactile pavers m2 12 450.00                5,400.00             

-                      
Drainage -                      
Supply and install new CP, x1 either side of each speed table no 2 5,500.00             11,000.00           80 38% 4,125.00$                                 
225mm RCRRJ lead pipe for CP - 2m long m 10 475.00                4,750.00             

-                      
Roadmarking & signage -                      
New signage no 10 400.00                4,000.00             
Road marking LS 1 5,000.00             5,000.00             

T1 TOTAL (Exclusive of On-site Overheads and exclusive of Off-site Overhead and Profit) 99,930.00           T1

T2 TOTAL ON-SITE OVERHEADS % 20% 19,986.00           T2

T3 TOTAL SCHEDULED AMOUNT (Inclusive of On-site Overheads) 119,916.00         T3=T1+T2+1A

T4 TOTAL OFF-SITE OVERHEAD & PROFIT % 10% 11,991.60           T4

T5 TOTAL SCHEDULED AMOUNT (Inclusive of On-site Overheads, Off-site Overheads and Profit) 131,907.60         T5=T3+T4

PS TOTAL PROVISIONAL SUMS (Clause 12.9) -                      PS
-                      
-                      
-                      
-                      
-                      
-                      
-                      
-                      
-                      

T6 TOTAL (excluding GST) - TO FORM OF TENDER/TENDER SUMMARY 131,907.60         T6=T5+PS+U
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A Net Project property Cost

B Project Development Phase
Consultancy Fees 12% 15,828.91           
AT managed costs 6% 7,914.46              
Waka Kotahi managed costs
Kiwirail managed costs
Project Development Phase Escalation

B Total Project Development: 23,743.37           

C Pre-Implementation Phase
Consultancy Fees 10% 13,190.76           
AT managed costs(incl consent fees) 6% 7,914.46              
Waka Kotahi managed costs
Kiwirail managed costs
Pre-Implementation Phase Escalation

C Total Pre-Implementation: 21,105.22           

D Implementation Phase
D.1 Implementation Fees (MSQA);

Consultancy Fees 7% 9,233.53              
AT managed costs 3% 3,957.23              
Waka Kotahi managed costs
Kiwirail costs(BOL related, safety personnel, permits etc)
Consent monitoring fees 1% 1,319.08              
Implementation Phase Fees Escalation
D.1 Subtotal Base Implementation Fees: 14,509.84           

D.2 Physical works inc. On-site Overheads, Off-site Overheads & Profit, TM & Environmental 131,907.60         

E Base Estimate 191,266.02         

F P50 70% 133,886.21         
P50 TOTAL 325,152.23         



 Sensitivity: General#

Local area traffic management - Speed 
  Contract No AUCKLAND COUNCIL HOUSING 

Contract Name
Contractor

Tender Measure and Value Schedule of Prices

Item Description Unit Quantity Rate Amount

1 TOTAL TRAFFIC MANAGEMENT 2,500.00              
1.1 Implementation of Traffic Management Plans. Day 1 2,500.00             2,500.00              

-                       
2 TOTAL ENVIRONMENTAL MANAGEMENT 69.50                   

2.1 Implementation of Environmental Management Plan. LS 1 69.50                  69.50                   
-                       

3 PHYSICAL WORKS 2,780.00              

Roadmarking & Signage -                       
Establishment & disestablishment LS 1 500.00                500.00                 
Red road marking m2 8 60.00                  480.00                 
30mph marking no 2 450.00                900.00                 
New sign and pole no 2 450.00                900.00                 

-                       



 Sensitivity: General#

T1 TOTAL (Exclusive of On-site Overheads and exclusive of Off-site 
Overhead and Profit)

5,349.50              T1

T2 TOTAL ON-SITE OVERHEADS % 20% 1,069.90              T2

T3 TOTAL SCHEDULED AMOUNT (Inclusive of On-site Overheads) 6,419.40              T3=T1+T2+1A

T4 TOTAL OFF-SITE OVERHEAD & PROFIT % 10% 641.94                 T4

T5 TOTAL SCHEDULED AMOUNT (Inclusive of On-site Overheads, Off-site Overheads and Profit) 7,061.34              T5=T3+T4

PS TOTAL PROVISIONAL SUMS (Clause 12.9) -                       PS
-                       
-                       
-                       
-                       
-                       
-                       
-                       
-                       
-                       

T6 TOTAL (excluding GST) - TO FORM OF TENDER/TENDER SUMMARY 7,061.34              T6=T5+PS+U

A Net Project property Cost

B Project Development Phase
Consultancy Fees 12% 847.36                 
AT managed costs 6% 423.68                 
Waka Kotahi managed costs
Kiwirail managed costs
Project Development Phase Escalation

B Total Project Development: 1,271.04              
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C Pre-Implementation Phase
Consultancy Fees 10% 706.13                 
AT managed costs(incl consent fees) 6% 423.68                 
Waka Kotahi managed costs
Kiwirail managed costs
Pre-Implementation Phase Escalation

C Total Pre-Implementation: 1,129.81              

D Implementation Phase
D.1 Implementation Fees (MSQA);

Consultancy Fees 7% 494.29                 
AT managed costs 3% 211.84                 
Waka Kotahi managed costs
Kiwirail costs(BOL related, safety personnel, permits etc)
Consent monitoring fees 1% 70.61                    
Implementation Phase Fees Escalation
D.1 Subtotal Base Implementation Fees: 776.75                 

D.2 Physical works inc. On-site Overheads, Off-site Overheads & Profit, TM & 
Environmental

7,061.34              

E Base Estimate 10,238.94            

F P50 70% 7,167.26              
P50 TOTAL 17,406.20            



 Sensitivity: General#

Local area traffic management - Chicane
Contract No AUCKLAND COUNCIL HOUSING 
Contract Name
Contractor

Tender Measure and Value Schedule of Prices

Item Description Unit Quantity Rate Amount

1 TOTAL TRAFFIC MANAGEMENT -                     
1.1 Implementation of Traffic Management Plans. LS 1 -                     -                     

-                     
2 TOTAL ENVIRONMENTAL MANAGEMENT -                     

2.1 Implementation of Environmental Management Plan. LS 1 -                     -                     
-                     Lifespan (years) Proportion (30yrs/Lifespan) Proportion Renewal $ Proportion Renewal %

3 PHYSICAL WORKS 6,635.00             248.44$                           2%
Site Clearance & Demolition
Breakout and remove existing kerb & channel m 5 45.00                 225.00                80 38% 84.38$                          
Cut to waste m3 1.5 125.00               187.50                
Sawcut - perimeter of chicane m 8 20.00                 160.00                

-                     
Concrete Works -                     
Chicane island including concrete infill and kerbing m2 7.5 350.00               2,625.00             
New K&C m 2.5 175.00               437.50                80 38% 164.06$                        

-                     
Roadmarking & signage -                     
New sign and pole no 2 500.00               1,000.00             
Misc. Roadmarking LS 1 1,000.00            1,000.00             

-                     
Landscaping & Furniture -                     
General landscaping and planting LS 1 1,000.00            1,000.00             

-                     
T1 TOTAL (Exclusive of On-site Overheads and exclusive of Off-site 

Overhead and Profit)
6,635.00             T1

T2 TOTAL ON-SITE OVERHEADS % 20% 1,327.00             T2

T3 TOTAL SCHEDULED AMOUNT (Inclusive of On-site Overheads) 7,962.00             T3=T1+T2+1A

T4 TOTAL OFF-SITE OVERHEAD & PROFIT % 10% 796.20                T4

T5 TOTAL SCHEDULED AMOUNT (Inclusive of On-site Overheads, Off-site Overheads and Profit) 8,758.20             T5=T3+T4

PS TOTAL PROVISIONAL SUMS (Clause 12.9) -                     PS
-                     
-                     
-                     
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-                     
-                     
-                     
-                     
-                     
-                     

T6 TOTAL (excluding GST) - TO FORM OF TENDER/TENDER SUMMARY 8,758.20             T6=T5+PS+U

A Net Project property Cost

B Project Development Phase
Consultancy Fees 12% 1,050.98              
AT managed costs 6% 525.49                 
Waka Kotahi managed costs
Kiwirail managed costs
Project Development Phase Escalation

B Total Project Development: 1,576.48             

C Pre-Implementation Phase
Consultancy Fees 10% 875.82                 
AT managed costs(incl consent fees) 6% 525.49                 
Waka Kotahi managed costs
Kiwirail managed costs
Pre-Implementation Phase Escalation

C Total Pre-Implementation: 1,401.31             

D Implementation Phase
D.1 Implementation Fees (MSQA);

Consultancy Fees 7% 613.07                 
AT managed costs 3% 262.75                 
Waka Kotahi managed costs
Kiwirail costs(BOL related, safety personnel, permits etc)
Consent monitoring fees 1% 87.58                   
Implementation Phase Fees Escalation
D.1 Subtotal Base Implementation Fees: 963.40                 

D.2 Physical works inc. On-site Overheads, Off-site Overheads & Profit, TM & 
Environmental

8,758.20              

E Base Estimate 12,699.39           

F P50 70% 8,889.57              
P50 TOTAL 21,588.96           



 Sensitivity: General#

Active mode crossing- zebra crossing
Contract No AUCKLAND COUNCIL HOUSING 
Contract Name
Contractor

Tender Measure and Value Schedule of Prices

Item Description Unit Quantity Rate Amount

1 TOTAL TRAFFIC MANAGEMENT -                     
1.1 Implementation of Traffic Management Plans. LS 1 -                     -                     

-                     
2 TOTAL ENVIRONMENTAL MANAGEMENT -                     

2.1 Implementation of Environmental Management Plan. LS 1 -                     -                     
-                     Lifespan (years) Proportion (30yrs/Lifespan) Proportion Renewal $ Proportion Renewal %

3 PHYSICAL WORKS 40,610.00           -$                                   0%
Zebra Crossing as per ATCOP FP012 -                     
Breakout and remove existing K&C m2 10.00                 45.00                 450.00                
Breakout and remove existing footpath/berm m2 18.00                 45.00                 810.00                
Traffic island m2 12.00                 175.00               2,100.00             
Pram crossing/footpath m2 18.00                 125.00               2,250.00             
Tactile pavers m2 10.00                 450.00               4,500.00             
Sign posts no 2.00                   450.00               900.00                
Belisha poles including ducting, cabling and connections no 2.00                   13,000.00           26,000.00           
Advanced warning diamond no 2.00                   350.00               700.00                
Median m 20.00                 35.00                 700.00                
Limit line m 10.00                 10.00                 100.00                
Pedestrian Crossing Zebra Stripes m 42.00                 50.00                 2,100.00             

-                     
T1 TOTAL (Exclusive of On-site Overheads and exclusive of Off-site 

Overhead and Profit)
40,610.00           

T2 TOTAL ON-SITE OVERHEADS % 20% 8,122.00             T2

T3 TOTAL SCHEDULED AMOUNT (Inclusive of On-site Overheads) 48,732.00           T3=T1+T2+1A

T4 TOTAL OFF-SITE OVERHEAD & PROFIT % 10% 4,873.20             T4

T5 TOTAL SCHEDULED AMOUNT (Inclusive of On-site Overheads, Off-site Overheads and Profit) 53,605.20           T5=T3+T4

PS TOTAL PROVISIONAL SUMS (Clause 12.9) -                     PS
-                     
-                     
-                     
-                     
-                     
-                     
-                     
-                     
-                     

T6 TOTAL (excluding GST) - TO FORM OF TENDER/TENDER SUMMARY 53,605.20           T6=T5+PS+U



 Sensitivity: General#

A Net Project property Cost

B Project Development Phase
Consultancy Fees 12% 6,432.62              
AT managed costs 6% 3,216.31              
Waka Kotahi managed costs
Kiwirail managed costs
Project Development Phase Escalation

B Total Project Development: 9,648.94              

C Pre-Implementation Phase
Consultancy Fees 10% 5,360.52              
AT managed costs(incl consent fees) 6% 3,216.31              
Waka Kotahi managed costs
Kiwirail managed costs
Pre-Implementation Phase Escalation

C Total Pre-Implementation: 8,576.83              

D Implementation Phase
D.1 Implementation Fees (MSQA);

Consultancy Fees 7% 3,752.36              
AT managed costs 3% 1,608.16              
Waka Kotahi managed costs
Kiwirail costs(BOL related, safety personnel, permits etc)
Consent monitoring fees 1% 536.05                  
Implementation Phase Fees Escalation
D.1 Subtotal Base Implementation Fees: 5,896.57              

D.2 Physical works inc. On-site Overheads, Off-site Overheads & Profit, TM & 
Environmental

53,605.20            

E Base Estimate 77,727.54            

F P50 70% 54,409.28            
P50 TOTAL 132,136.82          



 Sensitivity: General#

Footpath/Cycle path retrofit (Brownfield)

Contract No AUCKLAND COUNCIL HOUSING 
Contract Name
Contractor

Tender Measure and Value Schedule of Prices

Item Description Unit Quantity Rate Amount

1 TOTAL TRAFFIC MANAGEMENT 93,200.00           
1.1 Implementation of Traffic Management Plans. LS 1 93,200.00           93,200.00           

-                      
2 TOTAL ENVIRONMENTAL MANAGEMENT 6,990.00             

2.1 Implementation of Environmental Management Plan. LS 1 6,990.00             6,990.00             0.5
-                      Lifespan (years) Proportion (30yrs/Lifespan) Proportion Renewal $ Proportion Renewal % Final Renewal (non-alignment)

3 PHYSICAL WORKS 466,000.00         81,000.00$                      7% 4%
Demolition & Site Clearance -                      
Breakout out and remove existing FP m2 1,500.00             45.00                  67,500.00           50 60% 40,500.00                        
Remove topsoil to waste m2 2,300.00             45.00                  103,500.00         

-                      
Earthworks -                      
Cut to waste m3 360.00                125.00                45,000.00           

-                      
Concrete Works -                      
Concrete FP m2 1,800.00             125.00                225,000.00         50 60% 40,500.00                        

-                      
Roadmarking & signage -                      
Misc. m 1,000.00             25.00                  25,000.00           

-                      
T1 TOTAL (Exclusive of On-site Overheads and exclusive of Off-site 

Overhead and Profit)
566,190.00         

T2 TOTAL ON-SITE OVERHEADS % 20% 113,238.00         T2

T3 TOTAL SCHEDULED AMOUNT (Inclusive of On-site Overheads) 679,428.00         T3=T1+T2+1A

T4 TOTAL OFF-SITE OVERHEAD & PROFIT % 10% 67,942.80           T4

T5 TOTAL SCHEDULED AMOUNT (Inclusive of On-site Overheads, Off-site Overheads and Profit) 747,370.80         T5=T3+T4

PS TOTAL PROVISIONAL SUMS (Clause 12.9) -                      PS
-                      

T6 TOTAL (excluding GST) - TO FORM OF TENDER/TENDER SUMMARY 747,370.80         T6=T5+PS+U

Retrofitting a walking 
and cycling facilities to 
an existing urban berm 
area. The assumption 

here is that the existing 
kerb and channel can be 
remain in place, and all 
works occur within the 
existing berm. Minimal 

h k  ld b  



 Sensitivity: General#

A Net Project property Cost

B Project Development Phase
Consultancy Fees 12% 89,684.50            
AT managed costs 6% 44,842.25            
Waka Kotahi managed costs
Kiwirail managed costs
Project Development Phase Escalation

B Total Project Development: 134,526.74          

C Pre-Implementation Phase
Consultancy Fees 10% 74,737.08            
AT managed costs(incl consent fees) 6% 44,842.25            
Waka Kotahi managed costs
Kiwirail managed costs
Pre-Implementation Phase Escalation

C Total Pre-Implementation: 119,579.33          

D Implementation Phase
D.1 Implementation Fees (MSQA);

Consultancy Fees 7% 52,315.96            
AT managed costs 3% 22,421.12            
Waka Kotahi managed costs
Kiwirail costs(BOL related, safety personnel, permits etc)
Consent monitoring fees 1% 7,473.71              
Implementation Phase Fees Escalation
D.1 Subtotal Base Implementation Fees: 82,210.79            

D.2 Physical works inc. On-site Overheads, Off-site Overheads & Profit, TM & 
Environmental

747,370.80          

E Base Estimate 1,083,687.66      

F P50 70% 758,581.36          
P50 TOTAL 1,842,269.02      



 Sensitivity: General#

BROWNFIELD - 4 LANE

Contract No AUCKLAND COUNCIL HOUSING 
Contract Name
Contractor

Tender Measure and Value Schedule of Prices

Item Description Unit Quantity Rate Amount

1 TOTAL TRAFFIC MANAGEMENT -                      
1.1 Implementation of Traffic Management Plans. LS 1 -                     -                      

-                      
2 TOTAL ENVIRONMENTAL MANAGEMENT -                      

2.1 Implementation of Environmental Management Plan. LS 1 -                     -                      0.5
-                      Lifespan (years) Proportion (30yrsProportion Renewal $ Proportion Renewal % Final Renewal (non-alignment)

3 PHYSICAL WORKS 13,477,805.00   3,878,805.00$                15% 8%
Site Clearance & Demolition
Breakout and remove existing footpath/berm m2 10,000.00             45.00                  450,000.00         50 60% 270,000.00                     
Breakout and remove existing kerb & channel m 2,000.00               45.00                  90,000.00           80 38% 33,750.00                        
Breakout and remove existing catchpit no 50.00                    1,500.00            75,000.00           80 38% 28,125.00                        
Remove existing signs LS 1.00                      20,000.00          20,000.00           
Remove existing roadmarking LS 1.00                      20,000.00          20,000.00           
General site clearance LS 1.00                      10,000.00          10,000.00           

-                      
Earthworks -                      
Cut to waste m3 8,900.00               125.00               1,112,500.00      

-                      
Pavement Works -                      
Subgrade Prep -                      
Subgrade prep. 500mm behind kerb face m2 18,000.00             6.00                    108,000.00         
Lime Stabilise 300mm depth subgrade m2 17,000.00             30.00                  510,000.00         
Undercut unsuitable subgrade material - Provisional Item m3 1,020.00               150.00               153,000.00         
Geotextile m2 18,000.00             5.00                    90,000.00           

Pavement
Mill existing surface m2 17,000.00             20.00                  340,000.00         17 100% 340,000.00                     
350mm GAP65 m3 5,950.00               175.00               1,041,250.00      17 100% 1,041,250.00                  
250mm M4 Basecourse m3 4,250.00               200.00               850,000.00         17 100% 850,000.00                     
Grade 2/4 Chip Two Coat Seal m2 17,000.00             10.00                  170,000.00         17 100% 170,000.00                     
40mm DG10 m2 17,000.00             10.00                  170,000.00         17 100% 170,000.00                     
Tie-in to existing - bandage seal m 34.00                    20.00                  680.00                17 100% 680.00                             

Concrete Works -                      
Concrete footpath m2 11,000.00             125.00               1,375,000.00      50 60% 750000
Vehicle crossings m2 875.00                  175.00               153,125.00         
Kerb & channel m 2,000.00               300.00               600,000.00         80 38% 225,000.00                     
Mountable kerb between FP and Cylcle path m 2,000.00               125.00               250,000.00         
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Drainage -                      
Supply and install new CP, x1 either side of each speed table no 50.00                    5,500.00            275,000.00         80 38% 103,125.00                     
225mm RCRRJ lead pipe for CP - 2m long m 250.00                  475.00               118,750.00         

-                      
Lighting -                      
Supply and install new light pole, including trenching, ducting, cabling and 
connections

no 68.00                    12,000.00          816,000.00         

Roadmarking & signage -                      
White centreline, 100mm, continuous, long life m 1,000.00               10.00                  10,000.00           
White lane lines, 100mm, continous, long life m 1,000.00               10.00                  10,000.00           
Yellow NSATT line , 100mm, 1m stripe, 1m gap, long life m 1,000.00               12.50                  12,500.00           
Green surfacing m2 800.00                  65.00                  52,000.00           
Signage m 1,000.00               50.00                  50,000.00           

-                      
Landscaping & Furniture -                      
Berm - topsoil and grassing m2 2,000.00               110.00               220,000.00         
Tree - medium size - including tree pit no 200.00                  3,500.00            700,000.00         
General planting LS 1.00                      25,000.00          25,000.00           

-                      
Services -                      
Relocation of services - sum based on rate within BECA estimate m 1,000.00               3,600.00            3,600,000.00      

-                      
T1 TOTAL (Exclusive of On-site Overheads and exclusive of Off-site 

Overhead and Profit)
13,477,805.00   

T2 TOTAL ON-SITE OVERHEADS % 20% 2,695,561.00      

T3 TOTAL SCHEDULED AMOUNT (Inclusive of On-site Overheads) 16,173,366.00   

T4 TOTAL OFF-SITE OVERHEAD & PROFIT % 10% 1,617,336.60      

T5 TOTAL SCHEDULED AMOUNT (Inclusive of On-site Overheads, Off-site Overheads and Profit) 17,790,702.60   

PS TOTAL PROVISIONAL SUMS (Clause 12.9) -                      
-                      
-                      
-                      
-                      
-                      
-                      
-                      
-                      
-                      

T6 TOTAL (excluding GST) - TO FORM OF TENDER/TENDER SUMMARY 17,790,702.60   



 Sensitivity: General#

A Net Project property Cost

B Project Development Phase
Consultancy Fees 12% 2,134,884.31         
AT managed costs 6% 1,067,442.16         
Waka Kotahi managed costs
Kiwirail managed costs
Project Development Phase Escalation

B Total Project Development: 3,202,326.47         

C Pre-Implementation Phase
Consultancy Fees 10% 1,779,070.26         
AT managed costs(incl consent fees) 6% 1,067,442.16         
Waka Kotahi managed costs
Kiwirail managed costs
Pre-Implementation Phase Escalation

C Total Pre-Implementation: 2,846,512.42         

D Implementation Phase
D.1 Implementation Fees (MSQA);

Consultancy Fees 7% 1,245,349.18         
AT managed costs 3% 533,721.08            
Waka Kotahi managed costs
Kiwirail costs(BOL related, safety personnel, permits etc)
Consent monitoring fees 1% 177,907.03            
Implementation Phase Fees Escalation
D.1 Subtotal Base Implementation Fees: 1,956,977.29         

D.2 Physical works inc. On-site Overheads, Off-site Overheads & Profit, TM & 
Environmental

17,790,702.60       

E Base Estimate 25,796,518.77       

F P50 70% 18,057,563.14       
P50 TOTAL 43,854,081.91       



 Sensitivity: General#

A further scenario has been identified where there may be a requirement to retrofit 
walking and cycling facilities to an existing urban berm area. The assumption here is 
that the existing kerb and channel can be remain in place, and all works occur within 
the existing berm. Minimal earthworks would be required with a new 2m cycleway 
and 1.8m footpath provided. 
The resultant unit rate adopted for providing active mode facilities within an existing 
berm was $480 per linear metre.
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50%
Report Reference Design Unit Contingency Proportion Renewal $ Proportion Renewal % Final (with 50% non-alignment) For reporting

1                              Intersection upgrade – Low 586,517.79        587,000       per unit 70% 57,492.50$                     17% 8% 8%
Intersection upgrade – Medium - Roundabout 1,489,650.65     1,490,000    per unit 70% 161,926.88$                   18% 9%
Intersection upgrade – Medium - Signals 1,879,167.11     1,880,000    per unit 70% 189,580.75$                   17% 9%
Intersection upgrade – Medium/High - Roundabout 1,892,816.81     1,893,000    per unit 70% 187,010.00$                   17% 8%
Intersection upgrade – Medium/High - Signals 2,423,161.80     2,424,000    per unit 70% 273,580.75$                   19% 10%
Intersection upgrade - High - Roundabout 3,673,377.51     3,674,000    per unit 70% 628,118.75$                   29% 15%
Intersection upgrade - High - Traffic Signals 4,594,625.90     4,595,000    per unit 70% 602,776.88$                   22% 11%

5                              Midblock – Low 6,434,796.23     6,435,000    per km 70% 408,000.00$                   11% 5% 5%
6                              Midblock – Medium 13,490,824.22   13,491,000  per km 70% 1,374,425.00$                17% 9% 9%
7                              Midblock - High 22,364,616.86   22,365,000  per km 70% 2,439,671.88$                19% 9% 10%

Local area traffic management - Speed Table 325,152.23        326,000       per unit 70% 10,425.00$                     5% 3%
Speed threshold 167,765.93        168,000       per unit 70% -$                                 0% 0%
Local area traffic management - Chicane 21,588.96          22,000          per unit 70% 248.44$                           2% 1%

9                              Active mode crossing- zebra crossing 132,136.82        133,000       per km 70% -$                                 0% 0% 0%
10                            Footpath only retrofit 1,842,269.02     1,843,000    per km 70% 81,000.00$                     7% 4% 4%
11                            4 lane transport corridor (urban) 43,854,081.91   43,855,000  per km 70% 3,878,805.00$                15% 8% 8%
12                            Footpath/Cyclepath retrofit 4% 4%

8                              

9%

10%

13%

2                              

3                              

4                              

1%

Renewals consistent with footpath only retrofit

P50
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Ref1 - Intersection upgrade - low

Take Off - as per below

Scope : New concrete speed table, with kerb re-alignment and new footpath 
Removal of existing kerbline - 30m either side of intersection and replacement with new inc. subsoil 
Removal of existing FP/Berm behind existing kerbline - 2m wide
Removal of x2 CP either side of new speed table - assumed
Sawcutting both ends of speed table into existing pavement
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Cut to waste - 200mm for new footpath, 230mm for new speed table areas
New concrete speed table
New CP either side of new speed table with 5m connection pipe per CP
New tactile pavers 
Removal of existing light pole x1 either side of crossing and replaced with new, including connections, cabling, ducting  and trenching
LS for new roadmarking installation and removal 
LS for general planting and landscaping
New concrete FP/pram crossing x2m wide

Ref2 - P1  -  - Intersection upgrade - Medium - Roundabout

Take Off - as per below



 Sensitivity: General#

Scope : New concrete speed table, with kerb re-alignment and new footpath 
Removal of existing kerbline - replacement with new inc. subsoil 
Removal of existing FP/Berm behind existing kerbline - 2m wide
Removal of x2 CP either side of new speed table - assumed
Sawcutting both ends of speed table into existing pavement
Cut to waste - 200mm for new footpath, 230mm for new speed table areas
New concrete speed table
New CP either side of new speed table with 5m connection pipe per CP
New tactile pavers 
Removal of existing light pole x1 either side of crossing and replaced with new, including connections, cabling, ducting  and trenching
LS for new roadmarking installation and removal 
LS for general planting and landscaping
New concrete FP/pram crossing x2m wide
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Ref2 - P2 - Intersection upgrade - Medium - Signals
Take Off - as per below



 Sensitivity: General#

Scope : 3- re-alignment of existing kerbline and adding signalised crossing
Removal of existing kerbline - 115m either side of intersection and replacement with new inc. subsoil 
Removal of x2 CP and replaced with new including 5m connection pipe
Sawcut - 10m for each leg across existing pavement
Removal of existing FP/Berm behind existing kerbline - 1.8m wide + x2 40m2 areas on midblock side for pram crossing installation
Cut to waste - 200mm for new footpath/pram crossing
New concrete FP (2m wide) and pram crossing x6 - 
New tactile pavers
New K&C including subsoil drainage 
Pavement works - mill existing, and re-seal 
New traffic signals - x6 JUMA poles with x2 lanterns per pole, inc. scat loops, connections, ducting  etc. 



 Sensitivity: General#

Ref3 - P1 - Intersection upgrade - Medium/High - Roundabout

Take Off - as per below

Scope : 4- leg intersection - New concrete speed table, with kerb re-alignment, new footpath and new concrete RAB
as per project 1 - qty increased for x4 legs

Ref3 - P2 - Intersection upgrade - Medium/High - Signals
All physical works associated for project 3 plus:
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8 no. existing light poles removed and replaced with new
LS for service relocations (minor)
x3 new vehicle crossings

Ref4 - P1 - Intersection upgrade - High - Roundabout 
Take Off - as per below

Scope:
Breakout and remove existing FP/berm/traffic island
breakout and remove exisitng K&C
remove existing CP - assumed x2 every side road and replaced with new
Site clearance, removing trees, roadmarking and signage
Cut to waste - 500mm for new pavement area, 200mm for new FP, 200mm for new RAB
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Remediate existing pavement, mill, chipseal and ashphalt
New pavement layer for area previously FP or Traffic island - 300mm GAP65 & 200mm Basecourse
RAB - 300mm GAP65, mountable kerb, 200mm topsoil, 100mm garden mix & mulch
New concrete FP, VC and new K&C
new lightpole x12

Ref4 - P2 - Intersection upgrade - High - Traffic Signals 
Take Off - as per below

Scope:
Breakout and remove existing FP/berm/traffic island
breakout and remove exisitng K&C
remove existing CP - assumed x2 every side road and replaced with new
Site clearance,  roadmarking and signage
Cut to waste - 500mm for new pavement area, 200mm for new FP
Remediate existing pavement, mill, chipseal and ashphalt
New pavement layer for area previously FP or Traffic island - 300mm GAP65 & 200mm Basecourse
RAB - 300mm GAP65, mountable kerb, 200mm topsoil, 100mm garden mix & mulch
New concrete FP, VC and new K&C
New lightpole x10
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New traffic signals - x2 JUMA poles with x2 lanterns per pole, x1 ped lantern per pole, x1 callbox per pole, x2 scats loop per road, x 2 junction per 
road, with testing commissioning and CCTV

Ref5 - Midblock - Low
No kerb re-alignment 
removal and replacement of FP (2m wide)
Cycle separators either side
Upgrading CPs for cycle friendly grates x1 every 40m
New roadmarking & signage

Ref6 - Midblock - Medium
Kerb re-alignment x1 side
Pavement width reduced from 11.8m to 7m and replaced with: 6.1m wide FP, 1.8m berm x 2 400mm dish channel s
Existing pavement area, now FP area milled
Cut to waste 200mm for new FP/berm/channel area - 8.7m wide
VC every 40m
x1 zebra crossing every 400m
Existing pavment - now 7m wide milleda and re-surfaced
New CP every 40m on 1 side
Replacement of existing light pole x1 every 30m on 1 side
New road marking & signage
New berm 1.8m wide
Removal and replacement of existing bus shelter x1 evert 400m
x1 new tree every 100m
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Ref7 - Midblock - High



 Sensitivity: General#

Proposed design parameters

Scope of works:
kerb re-alignment both sides
Breakout and remove existing kerb, footpath, CPs either side
Existing pavement area, now FP area milled
Cut to waste 200mm for new FP areas
Mill and resurfaced existing pavement 
VC every 40m either side
400mm dish channel either side
new CP and 5m lead pipe every 40m
Remove and replace with new light pole every 30m either side
New road marking & signage
New berm areas as per above x-section 4.6m wide both sides
Removal and replacement of existing bus shelter x1 evert 400m
x1 new tree every 100m

Ref8  - P1 - Local Area Traffic Management - Speed Table
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New speed table - 14m wide pavement
remove and replace K&C 20m wither side of speed table - with new footpath
Cut to waste, 200mm for FP and 230mm for speed table
Replace x2 CPs with x5 lead per CP
new road marking & signage

Ref8  - P3 - Local Area Traffic Management - Chicane
New speed table - 8m wide pavement
No kerb removal or fp works
cut to waste - 230mm for speed table area
aco drain grates either side of speed table
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new signage and marking

Ref9 - Active mode crossing - Zebra crossing
Breakout and removal of k&C with FP 5m either side
x2 belisha poles
new signage and marking
new footpath/pram crossing with pavers

Ref 11 - 4 lane transport corridor
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