Sensitivity: General

Site Clearance & Demolition

Breakout and remove existing kerb

Breakout and remove existing catchpit
Sawcut

Breakout and remove existing footpath/berm
Remove existing trees

Earthworks
Cut to waste

Concrete Works

Raised speed table - concrete
Concrete footpath

Pram crossing

New K&C including subsoil drainage
5m long concrete cycle separator
Tactile pavers

New concrete roundabout including concrete infill and kerb and
nib

Vehicle crossing

Mountable kerb

Cycle separators

Concrete dish channel 400mm wide
Site clearance

Removal of topsoil

Traffic island

Pavement

Mill existing

Subgrade prep

Chipseal

40mm DG10

Tie-in to existing - bandage seal
GAP65 Sub-base

M4 Basecourse

Drainage

Supply and install new CP, x1 either side of each speed table
225mm RCRRIJ lead pipe for CP - 2m long

Upgrade catchpit to cycle friendly grate

Aco drain grate

Traffic Signals

JUMA pole

3 aspect lantern

Pedestrian lantern 2 aspect
Callbox

CCTV

Ducting and cabling

Scats loop

UNIT

no

m2

no

m3

m2
m2
m2

no
m2

m2
m2

3

m2
m2
m2

m2
m2
m2
m2

m3

m3

no

no

no
no
no
no
LS

no

RATE
45
1500
20
45
2000

125

300
125
125
300
2500
450

175
175
200
500
200
10
45
175

20

10
55

20
175
200

5500
475
1500
1200

10000
1050
800
800

500
510



Sensitivity: General

Junction box

TSC4 Controller

Testing and commissioning

Power supply connection to existing

Lighting
Remove existing lightpole and dispose

Supply and install new light pole, including trenching, ducting,

cabling and connections
Belisha poles

Roadmarking & signage

New signage

Road marking

White centreline, 100mm, continuous, long life
White lane lines, 100mm, continous, long life
Yellow NSATT line , 100mm, 1m stripe, 1m gap, long life
Green surfacing

Signage

Advanced warning diamond

Median

Limit line

Pedestrian Crossing Zebra Stripes

Landscaping & Furniture
Berm - topsoil and grassing
200mm Topsoil

100mm Garden mix

Mulch

New tree - medium

1.8m high timber fence

P&G

Traffic Management
On-site Overheads
Off-site Overheads
Environmental

no
no
LS
LS

no

no
no

m2
m2
m2
m2
no

20%
10%

175
25000
2000

1500

12000
13000

10
10
12.5
65
50
350
35
10
50

110
100
50
30
3500
180

20% Recommended
20% Recommended

3% Recommended



Sensitivity: General.

Intersection upgrade — Low

Contract No
Contract Name
Contractor

AUCKLAND COUNCIL HOUSING

Tender Measure and Value Schedule of Prices

Description

TOTAL TRAFFIC MANAGEMENT
Implementation of Traffic Management Plans.

Unit

LS

Quantity

Amount

TOTAL ENVIRONMENTAL MANAGEMENT

Implementation of Environmental Management Plan.

K} PHYSICAL WORKS 180,256.25
Site Clearance & Demolition
Breakout and remove existing kerb m 60 45.00 2,700.00
Breakout and remove existing catchpit no 2 1,500.00 3,000.00
Sawcut m 25 20.00 500.00
Breakout and remove existing footpath/berm m2 240 45.00 10,800.00
Earthworks -
Cut to waste m3 74.45 125.00 9,306.25
Concrete Works -
Raised speed table - concrete m2 115 300.00 34,500.00
Concrete footpath m2 220 125.00 27,500.00
New K&C including subsoil drainage m 60 300.00 18,000.00
5m long concrete cycle separator no 8 2,500.00 20,000.00
Tactile pavers m2 4 450.00 1,800.00
Drainage -
Supply and install new CP, x1 either side of each speed table no 2 5,500.00 11,000.00
225mm RCRRJ lead pipe for CP - 2m long m 10 475.00 4,750.00
Lighting -
Remove existing lightpole and dispose no 2 1,500.00 3,000.00
Supply and install new light pole, including trenching, ducting, cabling and no 2 12,000.00 24,000.00
connections
Roadmarking & signage -
New signage no 6 400.00 2,400.00
Road marking LS 1 5,000.00 5,000.00
Landscaping & Furniture -
Berm - topsoil and grassing LS 1.00 2,000.00 2,000.00

TOTAL (Exclusive of On-site Overheads and exclusive of Off-site
Overhead and Profit)

180,256.25

TOTAL ON-SITE OVERHEADS

TOTAL PROVISIONAL SUMS (Clause 12.9)

36,051.25

TOTAL (excluding GST) - TO FORM OF TENDER/TENDER SUMMARY

Auckland 22
Transport X

An Auckland Council Organisation

237,938.25




Sensitivity: General.

D.1

D.2

Net Project property Cost

Project Development Phase
Consultancy Fees

AT managed costs

Waka Kotahi managed costs

Kiwirail managed costs

Project Development Phase Escalation
Total Project Development:

Pre-Implementation Phase
Consultancy Fees

AT managed costs(incl consent fees)
Waka Kotahi managed costs

Kiwirail managed costs
Pre-Implementation Phase Escalation
Total Pre-Implementation:

Implementation Phase

Implementation Fees (MSQA);

Consultancy Fees

AT managed costs

Waka Kotahi managed costs

Kiwirail costs(BOL related, safety personnel, permits etc)
Consent monitoring fees

Implementation Phase Fees Escalation

D.1 Subtotal Base Implementation Fees:

Physical works inc. On-site Overheads, Off-site Overheads & Profit, TM &

Environmental

Base Estimate

P50
P50 TOTAL

12%
6%

10%
6%

7%
3%

1%

70%

28,552.59
14,276.30

42,828.89

23,793.83
14,276.30

38,070.12

16,655.68
7,138.15
2,379.38

26,173.21

237,938.25

345,010.46

241,507.32
586,517.79

Auckland
Transport ===

An Auckland Council Organisation




Sensitivity: General.

Y

Intersection upgrade — Medium - Roundabout

Contract No AUCKLAND COUNCIL HOUSING
Contract Name

Contractor

Tender Measure and Value Schedule of Prices

Description

TOTAL TRAFFIC MANAGEMENT

Quantity

Amount

Implementation of Traffic Management Plans.
TOTAL ENVIRONMENTAL MANAGEMENT
21 Implementation of Environmental Management Plan. LS 1

3 PHYSICAL WORKS 457,818.75
Site Clearance & Demolition
Breakout and remove existing kerb m 245 45.00 11,025.00
Breakout and remove existing catchpit no 6 1,500.00 9,000.00
Sawcut m 75 20.00 1,500.00
Breakout and remove existing footpath/berm m2 490 45.00 22,050.00
Earthworks -
Cut to waste m3 149.75 125.00 18,718.75
Concrete Works -
Raised speed table - concrete m2 225 300.00 67,500.00
Concrete footpath m2 490 125.00 61,250.00
New K&C including subsoil drainage m 245 300.00 73,500.00
Tactile pavers m2 36 450.00 16,200.00
New concrete roundabout including concrete infill and kerb and nib m2 135 175.00 23,625.00
Drainage -
Supply and install new CP, x1 either side of each speed table no 6 5,500.00 33,000.00
225mm RCRRJ lead pipe for CP - 2m long m 30 475.00 14,250.00
Lighting -
Remove existing lightpole and dispose no 6 1,500.00 9,000.00
Supply and install new light pole, including trenching, ducting, cabling and connections no 6 12,000.00 72,000.00
Roadmarking & signage -
New signage no 18 400.00 7,200.00
Road marking LS 1 15,000.00 15,000.00
Landscaping & Furniture -
Berm - topsoil and grassing LS 1.00 3,000.00 3,000.00

TOTAL (Exclusive of On-site Overheads and exclusive of Off-site Overhead and Profit)

457,818.75

T2 TOTAL ON-SITE OVERHEADS

%

20%

91,563.75

T’ ——— —— ———— — —— ——— — —— ——— ——— —p ——p — — — — 7 —— ——— — 717 ]
T3 TOTAL SCHEDULED AMOUNT (Inclusive of On-site Overheads)

TOTAL OFF-SITE OVERHEAD & PROFIT

549,382.50
54,938.25

TOTAL SCHEDULED AMOUNT (Inclusive of On-site Overheads, Off-site Overheads and Profit)

604,320.75

TOTAL PROVISIONAL SUMS (Clause 12.9)

TOTAL (excluding GST) - TO FORM OF TENDER/TENDER SUMMARY

A Net Project property Cost

B Project Development Phase
Consultancy Fees
AT managed costs
Waka Kotahi managed costs
Kiwirail managed costs
Project Development Phase Escalation
B Total Project Development:

12%
6%

72,518.49
36,259.25

108,777.74

Auckland
Transport

An Auckland Council Organisation

A
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===

604,320.75



Sensitivity: General

a7

D.1

D.2

Pre-Implementation Phase
Consultancy Fees

AT managed costs(incl consent fees)
Waka Kotahi managed costs

Kiwirail managed costs
Pre-Implementation Phase Escalation
Total Pre-Implementation:

Implementation Phase

Implementation Fees (MSQA);

Consultancy Fees

AT managed costs

Waka Kotahi managed costs

Kiwirail costs(BOL related, safety personnel, permits etc)
Consent monitoring fees

Implementation Phase Fees Escalation

D.1 Subtotal Base Implementation Fees:

Physical works inc. On-site Overheads, Off-site Overheads & Profit, TM & Environmental

Base Estimate

P50
P50 TOTAL

10%
6%

7%
3%

1%

70%

60,432.08
36,259.25

96,691.32

42,302.45
18,129.62
6,043.21
66,475.28
604,320.75
876,265.09

613,385.56
1,489,650.65

Auckland £
Transport X

An Auckland Council Organisation




Sensitivity: General

&n

Intersection upgrade — Medium - Signals

Contract No
Contract Name
Contractor

AUCKLAND COUNCIL HOUSING

Tender Measure and Value Schedule of Prices

Description

TOTAL TRAFFIC MANAGEMENT
Implementation of Traffic Management Plans.

Quantity

TOTAL ENVIRONMENTAL MANAGEMENT

Implementation of Environmental Management Plan.

K} PHYSICAL WORKS 577,530.00
Site Clearance & Demolition
Breakout and remove existing kerb m 230.00 45.00 10,350.00
Breakout and remove existing catchpit no 2.00 1,500.00 3,000.00
Sawcut m 30.00 20.00 600.00
Breakout and remove existing footpath/berm m2 356.00 45.00 16,020.00
Earthworks -
Cut to waste m3 93.60 125.00 11,700.00
Concrete Works -
Concrete footpath m2 468.00 125.00 58,500.00
Pram crossing m2 72.00 125.00 9,000.00
New K&C including subsoil drainage m 235.00 300.00 70,500.00
Tactile pavers m2 24.00 450.00 10,800.00
Pavement -
Mill existing m2 1,200.00 20.00 24,000.00
Subgrade prep m2 1,200.00 5.00 6,000.00
Chipseal m2 1200 10.00 12,000.00
40mm DG10 m2 1200 55.00 66,000.00
Tie-in to existing - bandage seal m 35 20.00 700.00
Drainage -
Supply and install new CP no 2 5,500.00 11,000.00
225mm RCRRJ lead pipe for CP - 2m long m 10 475.00 4,750.00
Traffic Signals -
JUMA pole no 6 10,000.00 60,000.00
3 aspect lantern no 12 1,050.00 12,600.00
Pedestrian lantern 2 aspect no 6 800.00 4,800.00
Callbox no 6 800.00 4,800.00
CCTV no 1 10,000.00 10,000.00
Ducting and cabling m 150 500.00 75,000.00
Scats loop no 6 510.00 3,060.00
Junction box no 2 175.00 350.00
TSC4 Controller no 1 25,000.00 25,000.00
Testing and commissioning LS 1 2,000.00 2,000.00
Power supply connection to existing LS 1 20,000.00 20,000.00
Roadmarking & signage -
New signage LS 1 15,000.00 15,000.00
Road marking LS 1 30,000.00 30,000.00

TOTAL (Exclusive of On-site Overheads and exclusive of Off-site
Overhead and Profit)

577,530.00

762,339.60

Auckland £
Transport X

An Auckland Council Organisation



Sensitivity: General

D

PS

TOTAL PROVISIONAL SUMS (Clause 12.9)

TOTAL (excluding GST) - TO FORM OF TENDER/TENDER SUMMARY

762,339.60

D.1

D.2

Net Project property Cost

Project Development Phase
Consultancy Fees

AT managed costs

Waka Kotahi managed costs

Kiwirail managed costs

Project Development Phase Escalation
Total Project Development:

Pre-Implementation Phase
Consultancy Fees

AT managed costs(incl consent fees)
Waka Kotahi managed costs

Kiwirail managed costs
Pre-Implementation Phase Escalation
Total Pre-Implementation:

Implementation Phase

Implementation Fees (MSQA);

Consultancy Fees

AT managed costs

Waka Kotahi managed costs

Kiwirail costs(BOL related, safety personnel, permits etc)
Consent monitoring fees

Implementation Phase Fees Escalation

D.1 Subtotal Base Implementation Fees:

Physical works inc. On-site Overheads, Off-site Overheads & Profit, TM &
Environmental

Base Estimate

P50
P50 TOTAL

12%
6%

10%
6%

7%
3%

1%

70%

91,480.75
45,740.38

137,221.13

76,233.96
45,740.38

121,974.34

53,363.77
22,870.19

7,623.40
83,857.36

762,339.60

1,105,392.42

773,774.69
1,879,167.11

Auckland &2
Transport X

An Auckland Council Organisation




Sensitivity: General.

Y

Intersection upgrade — Medium/High -

Contract No AUCKLAND COUNCIL HOUSING
Contract Name

Contractor

Tender Measure and Value Schedule of Prices

Description Amount

Quantity

TOTAL TRAFFIC MANAGEMENT

Implementation of Traffic Management Plans.
TOTAL ENVIRONMENTAL MANAGEMENT

21 Implementation of Environmental Management Plan. LS 1 - -

3 PHYSICAL WORKS 581,725.00

Site Clearance & Demolition
Breakout and remove existing kerb m 240 45.00 10,800.00
Breakout and remove existing catchpit no 8 1,500.00 12,000.00
Sawcut m 100 20.00 2,000.00
Breakout and remove existing footpath/berm m2 480 45.00 21,600.00
Earthworks -
Cut to waste m3 165.00 125.00 20,625.00
Concrete Works -
Raised speed table - concrete m2 300 300.00 90,000.00
Concrete footpath m2 480 125.00 60,000.00
New K&C including subsoil drainage m 240 300.00 72,000.00
Tactile pavers m2 48 450.00 21,600.00
New concrete roundabout including concrete infill and kerb and nib m2 380 175.00 66,500.00
Drainage -
Supply and install new CP, x1 either side of each speed table no 8 5,500.00 44,000.00
225mm RCRRJ lead pipe for CP - 2m long m 40 475.00 19,000.00
Lighting -
Remove existing lightpole and dispose no 8 1,500.00 12,000.00
Supply and install new light pole, including trenching, ducting, cabling and no 8 12,000.00 96,000.00
connections
Roadmarking & signage -
New signage no 24 400.00 9,600.00
Road marking LS 1 20,000.00 20,000.00
Landscaping & Furniture -
Berm - topsoil and grassing LS 1.00 4,000.00 4,000.00

TOTAL (Exclusive of On-site Overheads and exclusive of Off-site
Overhead and Profit)

TOTAL PROVISIONAL SUMS (Clause 12.9)

581,725.00

TOTAL (excluding GST) - TO FORM OF TENDER/TENDER SUMMARY

Auckland -&g

767,877.00

Transport ==

An Auckland Council Organisation



Sensitivity: General.

D.1

D.2

Net Project property Cost

Project Development Phase

Consultancy Fees 12%
AT managed costs 6%
Waka Kotahi managed costs

Kiwirail managed costs

Project Development Phase Escalation

Total Project Development:

Pre-Implementation Phase

Consultancy Fees 10%
AT managed costs(incl consent fees) 6%
Waka Kotahi managed costs

Kiwirail managed costs

Pre-Implementation Phase Escalation

Total Pre-Implementation:

Implementation Phase

Implementation Fees (MSQA);

Consultancy Fees 7%
AT managed costs 3%
Waka Kotahi managed costs

Kiwirail costs(BOL related, safety personnel, permits etc)

Consent monitoring fees 1%
Implementation Phase Fees Escalation

D.1 Subtotal Base Implementation Fees:

Physical works inc. On-site Overheads, Off-site Overheads & Profit, TM &
Environmental

Base Estimate

P50 70%
P50 TOTAL

92,145.24
46,072.62

138,217.86

76,787.70
46,072.62

122,860.32

53,751.39
23,036.31

7,678.77
84,466.47

767,877.00

1,113,421.65

779,395.16
1,892,816.81

Auckland
Transport ===

An Auckland Council Organisation




Sensitivity: General.

&n
________Intersection upgrade — Medium/High - Signals

Contract No
Contract Name

Contractor

Intersection upgrade — Medium/High - Signals

AUCKLAND COUNCIL HOUSING

Tender Measure and Value Schedule of Prices

Description

TOTAL TRAFFIC MANAGEMENT
Implementation of Traffic Management Plans.

Unit

Quantity

TOTAL ENVIRONMENTAL MANAGEMENT

Implementation of Environmental Management Plan.

LS

1

3 PHYSICAL WORKS 744,717.50

Project 3 LS 1.00 577,530.00 577,530.00
Lighting -
Remove existing lightpole and dispose no 8.00 1,500.00 12,000.00
Supply and install new light pole, including trenching, ducting, cabling and no 8.00 12,000.00 96,000.00
Services -
Relocate services - minor LS 1.00 50,000.00 50,000.00
Concrete Works -
Vehicle crossing m2 52.50 175.00 9,187.50

TOTAL (Exclusive of On-site Overheads and exclusive of Off-site
Overhead and Profit)

TOTAL PROVISIONAL SUMS (Clause 12.9)

744,717.50

Auckland £
Transport i

‘An Auckland Council Organisation




Sensitivity: General.

A Net Project property Cost

B Project Development Phase
Consultancy Fees 12% 117,963.25
AT managed costs 6% 58,981.63

Waka Kotahi managed costs
Kiwirail managed costs
Project Development Phase Escalation

B Total Project Development: 176,944.88
C Pre-Implementation Phase
Consultancy Fees 10% 98,302.71
AT managed costs(incl consent fees) 6% 58,981.63

Waka Kotahi managed costs
Kiwirail managed costs
Pre-Implementation Phase Escalation

C Total Pre-Implementation: 157,284.34
D Implementation Phase
D.1 Implementation Fees (MSQA);
Consultancy Fees 7% 68,811.90
AT managed costs 3% 29,490.81

Waka Kotahi managed costs
Kiwirail costs(BOL related, safety personnel, permits etc)

Consent monitoring fees 1% 9,830.27

Implementation Phase Fees Escalation

D.1 Subtotal Base Implementation Fees: 108,132.98
D.2 Physical works inc. On-site Overheads, Off-site Overheads & Profit, TM & 983,027.10

Environmental

E Base Estimate 1,425,389.30
F P50 70% 997,772.51
P50 TOTAL 2,423,161.80

Auckland
Transport ===

An Auckland Council Organisation




Sensitivity: General.

Y

Intersection upgrade - High - Roundabout

Contract No
Contract Name
Contractor

AUCKLAND COUNCIL HOUSING

Tender Measure and Value Schedule of Prices

Description

TOTAL TRAFFIC MANAGEMENT

Quantity

Amount

Implementation of Traffic Management Plans.
TOTAL ENVIRONMENTAL MANAGEMENT

21 Implementation of Environmental Management Plan. LS 1 - -

3 PHYSICAL WORKS 1,128,950.00
Site Clearance & Demolition
Breakout and remove existing footpath/berm/traffic island m2 1,500.00 45.00 67,500.00
Breakout and remove existing kerb & channel m 270.00 45.00 12,150.00
Breakout and remove existing catchpit no 12.00 1,500.00 18,000.00
Remove existing signs LS 1.00 20,000.00 20,000.00
Remove existing roadmarking LS 1.00 20,000.00 20,000.00
Remove existing trees no 5.00 2,000.00 10,000.00
General site clearance LS 1.00 10,000.00 10,000.00
Earthworks -
Cut to waste m3 380.00 125.00 47,500.00
Pavement Works -
Remediate exisitng
Mill existing surface m2 3,600.00 20.00 72,000.00
Sawcut m 70.00 20.00 1,400.00
Subgrade prep m2 3,600.00 5.00 18,000.00
Chipseal m2 3,600.00 10.00 36,000.00
40mm DG10 m2 3,600.00 55.00 198,000.00
Tie-in to existing - bandage seal m 70 20.00 1,400.00
New Pavement Layer -
300mm GAPG65 m3 120.00 175.00 21,000.00
200mm M4 Basecourse m3 80.00 200.00 16,000.00
Chipseal m2 400.00 10.00 4,000.00
40mm DG10 m2 400.00 55.00 22,000.00
RAB -
300mm GAPG65 m3 150.00 175.00 26,250.00
RAB mountable kerb m 80.00 200.00 16,000.00
200mm Topsoil m2 500.00 100.00 50,000.00
100mm Garden mix m2 500.00 50.00 25,000.00
Mulch m2 500.00 30.00 15,000.00
Concrete Works -
Concrete footpath m2 400.00 125.00 50,000.00
Vehicle crossings m2 50.00 175.00 8,750.00
New K&C including subsoil drainage m 205.00 300.00 61,500.00
Drainage -
Supply and install new CP, x1 either side of each road no 12.00 5,500.00 66,000.00
225mm RCRRJ lead pipe for CP - 2m long m 60.00 475.00 28,500.00
Lighting -
Remove existing lightpole and dispose no 12.00 1,500.00 18,000.00
Supply and install new light pole, including trenching, ducting, cabling and no 12.00 12,000.00 144,000.00

franspod S

An Auckland Council Organisation



Sensitivity: General.

Roadmarking & signage LS 1 20,000.00 20,000.00

Landscaping & Furniture -
Berm - topsoil and grassing LS 1.00 5,000.00 5,000.00

TOTAL (Exclusive of On-site Overheads and exclusive of Off-site 1,128,950.00

Overhead and Profit)
-
TOTAL ON-SITE OVERHEADS 225,790.00

TOTAL PROVISIONAL SUMS (Clause 12.9)

A Net Project property Cost

B Project Development Phase
Consultancy Fees 12% 178,825.68
AT managed costs 6% 89,412.84

Waka Kotahi managed costs
Kiwirail managed costs
Project Development Phase Escalation

B Total Project Development: 268,238.52
C Pre-Implementation Phase
Consultancy Fees 10% 149,021.40
AT managed costs(incl consent fees) 6% 89,412.84

Waka Kotahi managed costs
Kiwirail managed costs
Pre-Implementation Phase Escalation

C Total Pre-Implementation: 238,434.24
D Implementation Phase
D.1 Implementation Fees (MSQA);
Consultancy Fees 7% 104,314.98
AT managed costs 3% 44,706.42

Waka Kotahi managed costs
Kiwirail costs(BOL related, safety personnel, permits etc)

Consent monitoring fees 1% 14,902.14

Implementation Phase Fees Escalation

D.1 Subtotal Base Implementation Fees: 163,923.54
D.2 Physical works inc. On-site Overheads, Off-site Overheads & Profit, TM & 1,490,214.00

Environmental

E Base Estimate 2,160,810.30
F P50 70% 1,512,567.21
P50 TOTAL 3,673,377.51
Auckland <
Transport ﬁ

An Auckland Council Organisation



Sensitivity: General.

Y

Intersection upgrade - High - Traffic Signals

Contract No
Contract Name
Contractor

AUCKLAND COUNCIL HOUSING

Tender Measure and Value Schedule of Prices

Description

TOTAL TRAFFIC MANAGEMENT

Quantity

Amount

Implementation of Traffic Management Plans.
TOTAL ENVIRONMENTAL MANAGEMENT
Implementation of Environmental Management Plan.

K} PHYSICAL WORKS 1,412,080.00
Site Clearance & Demolition
Breakout and remove existing footpath/berm/traffic island m2 665.00 45.00 29,925.00
Breakout and remove existing kerb & channel m 315.00 45.00 14,175.00
Breakout and remove existing catchpit no 10.00 1,500.00 15,000.00
Remove existing signs LS 1.00 20,000.00 20,000.00
Remove existing roadmarking LS 1.00 20,000.00 20,000.00
General site clearance LS 1.00 10,000.00 10,000.00
Earthworks -
Cut to waste m3 520.00 125.00 65,000.00
Pavement Works -
Remediate exisitng
Mill existing surface m2 3,300.00 20.00 66,000.00
Sawcut m 60.00 20.00 1,200.00
Subgrade prep m2 3,300.00 5.00 16,500.00
Chipseal m2 3,300.00 10.00 33,000.00
40mm DG10 m2 3,300.00 55.00 181,500.00
Tie-in to existing - bandage seal m 60.00 20.00 1,200.00
New Pavement Layer -
300mm GAP65 m3 240.00 175.00 42,000.00
200mm M4 Basecourse m3 160.00 200.00 32,000.00
Chipseal m2 800.00 10.00 8,000.00
40mm DG10 m2 800.00 55.00 44,000.00
RAB -
300mm GAP65 m3 90.00 175.00 15,750.00
RAB mountable kerb m 60.00 200.00 12,000.00
200mm Topsoil m2 300.00 100.00 30,000.00
100mm Garden mix m2 300.00 50.00 15,000.00
Mulch m2 300.00 30.00 9,000.00
Concrete Works -
Concrete footpath m2 600.00 125.00 75,000.00
Kerb & channel m 300.00 300.00 90,000.00
Drainage -
Supply and install new CP, x1 either side of each road no 10.00 5,500.00 55,000.00
225mm RCRRJ lead pipe for CP - 2m long m 50.00 475.00 23,750.00
Lighting -
Supply and install new light pole, including trenching, ducting, cabling and no 12.00 12,000.00 144,000.00
Traffic Signals -
per road -
JUMA, including luminaire and lantern no 2 5,500.00

Auckland <7
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Sensitivity: General.

Y

3 aspect lantern no 4 1,050.00

Pedestrian lantern 2 aspect no 2 800.00

Callbox no 2 800.00

Scats loop no 2 510.00

Ducting & cabling m 50 500.00

CCTV LS 1 1,500.00

Junction box no 2 175.00

TSC4 Controller no 1 25,000.00

Testing and commissioning LS 1 2,000.00

Power supply connection to existing LS 1 5,000.00 313,080.00
Roadmarking & signage LS 1 20,000.00 20,000.00
Landscaping & Furniture -
Berm - topsoil and grassing LS 1.00 10,000.00 10,000.00

TOTAL (Exclusive of On-site Overheads and exclusive of Off-site 1,412,080.00

Overhead and Profit)
2 D]

TOTAL ON-SITE OVERHEADS 282,416.00

TOTAL PROVISIONAL SUMS (Clause 12.9)

TOTAL (excluding GST) - TO FORM OF TENDER/TENDER SUMMARY 1,863,945.60

A Net Project property Cost

B Project Development Phase
Consultancy Fees 12% 223,673.47
AT managed costs 6% 111,836.74

Waka Kotahi managed costs
Kiwirail managed costs
Project Development Phase Escalation

B Total Project Development: 335,510.21
C Pre-Implementation Phase
Consultancy Fees 10% 186,394.56
AT managed costs(incl consent fees) 6% 111,836.74

Waka Kotahi managed costs
Kiwirail managed costs
Pre-Implementation Phase Escalation

C Total Pre-Implementation: 298,231.30
D Implementation Phase
D.1 Implementation Fees (MSQA);
Consultancy Fees 7% 130,476.19
AT managed costs 3% 55,918.37

Waka Kotahi managed costs
Kiwirail costs(BOL related, safety personnel, permits etc)

Consent monitoring fees 1% 18,639.46

Implementation Phase Fees Escalation

D.1 Subtotal Base Implementation Fees: 205,034.02
D.2 Physical works inc. On-site Overheads, Off-site Overheads & Profit, TM & 1,863,945.60

Environmental

E Base Estimate 2,702,721.12

F P50 70% 1,891,904.78

P50 TOTAL 4,594,625.90
Auckland £
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Sensitivity: General.

&n

Midblock — Low

Contract No
Contract Name
Contractor

AUCKLAND COUNCIL HOUSING

Tender Measure and Value Schedule of Prices

Description

TOTAL TRAFFIC MANAGEMENT

Unit

Quantity

TOTAL (Exclusive of On-site Overheads and exclusive of Off-site

Overhead and Profit)

Implementation of Traffic Management Plans.
TOTAL ENVIRONMENTAL MANAGEMENT
Implementation of Environmental Management Plan.

3 PHYSICAL WORKS 1,977,625.00
Site Clearance & Demolition
Breakout and remove existing footpath/berm m2 4000 45.00 180,000.00
Remove existing signs LS 1 20,000.00 20,000.00
Remove existing roadmarking LS 1 20,000.00 20,000.00
General site clearance LS 1 10,000.00 10,000.00
Concrete Works -
Cycle separators m 2000 500.00 1,000,000.00
Concrete footpath m2 4000 125.00 500,000.00
Drainage -
Upgrade catchpit to cycle friendly grate no 50 1,500.00 75,000.00
Roadmarking & signage -
White centreline, 100mm, continuous, long life m 2,000.00 10.00 20,000.00
White lane lines, 100mm, continous, long life m 4,000.00 10.00 40,000.00
Yellow NSATT line , 100mm, 1m stripe, 1m gap, long life m 850 12.50 10,625.00
Green surfacing m2 800 65.00 52,000.00
Signage m 1000 50.00 50,000.00

1,977,625.00

T2

TOTAL ON-SITE OVERHEADS

395,525.00

TOTAL SCHEDULED AMOUNT (Inclusive of On-site Overheads)

2,373,150.00
237,315.00

Auckland £
Transport i
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Sensitivity: General.

A Net Project property Cost

B Project Development Phase
Consultancy Fees 12% 313,255.80
AT managed costs 6% 156,627.90

Waka Kotahi managed costs
Kiwirail managed costs
Project Development Phase Escalation

B Total Project Development: 469,883.70
C Pre-Implementation Phase
Consultancy Fees 10% 261,046.50
AT managed costs(incl consent fees) 6% 156,627.90

Waka Kotahi managed costs
Kiwirail managed costs
Pre-Implementation Phase Escalation

C Total Pre-Implementation: 417,674.40
D Implementation Phase
D.1 Implementation Fees (MSQA);
Consultancy Fees 7% 182,732.55
AT managed costs 3% 78,313.95

Waka Kotahi managed costs
Kiwirail costs(BOL related, safety personnel, permits etc)

Consent monitoring fees 1% 26,104.65

Implementation Phase Fees Escalation

D.1 Subtotal Base Implementation Fees: 287,151.15
D.2 Physical works inc. On-site Overheads, Off-site Overheads & Profit, TM & 2,610,465.00

Environmental

E Base Estimate 3,785,174.25
F P50 70% 2,649,621.98
P50 TOTAL 6,434,796.23

Auckland
Transport ===
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Sensitivity: General.

&n

Midblock — Medium

Contract No
Contract Name

Contractor

AUCKLAND COUNCIL HOUSING

Tender Measure and Value Schedule of Prices

Description

TOTAL TRAFFIC MANAGEMENT

Unit

Quantity

Implementation of Traffic Management Plans.
TOTAL ENVIRONMENTAL MANAGEMENT
Implementation of Environmental Management Plan.

3 PHYSICAL WORKS 4,146,175.00
Site Clearance & Demolition
Breakout and remove existing footpath/berm m2 3,900.00 45.00 175,500.00
Breakout and remove existing kerb & channel m 1,000.00 45.00 45,000.00
Breakout and remove existing catchpit no 25.00 1,500.00 37,500.00
Remove existing signs LS 1.00 20,000.00 20,000.00
Remove existing roadmarking LS 1.00 20,000.00 20,000.00
General site clearance LS 1.00 10,000.00 10,000.00
Mill existing pavement for new FP m2 4,800.00 20.00 96,000.00
Earthworks -
Cut to waste - new FP area m3 1,740.00 125.00 217,500.00
Concrete Works -
Concrete footpath m2 5,662.50 125.00 707,812.50
Vehicle crossings m2 437.50 175.00 76,562.50
Kerb & channel m 1,000.00 300.00 300,000.00
Zebra crossing no 3.00 37,100.00 111,300.00
400mm wide concrete dish channel m 2,000.00 200.00 400,000.00
Pavement -
Mill existing m2 7,000.00 20.00 140,000.00
Subgrade prep m2 7,000.00 5.00 35,000.00
Chipseal m2 7,000.00 10.00 70,000.00
40mm DG10 m2 7,000.00 55.00 385,000.00
Tie-in to existing - bandage seal m 1,000.00 20.00 20,000.00
Drainage -
Upgrade catchpit to cycle friendly grate no 25.00 1,500.00 37,500.00
Lighting -
Remove existing lightpole and dispose no 34.00 1,500.00 51,000.00
Supply and install new light pole, including trenching, ducting, cabling and no 34.00 12,000.00 408,000.00
Roadmarking & signage -
White centreline, 100mm, continuous, long life m 1,000.00 10.00 10,000.00
White lane lines, 100mm, continous, long life m 1,000.00 10.00 10,000.00
Yellow NSATT line , 100mm, 1m stripe, 1m gap, long life m 1,000.00 12.50 12,500.00
Green surfacing m2 800.00 65.00 52,000.00
Signage m 1,000.00 50.00 50,000.00
Landscaping and Furniture
Remove existing bus shelter and replace - 2.2x4.2m including concrete no 3.00 30,000.00 90,000.00
Berm - topsoil and grassing m2 1,800.00 110.00 198,000.00
Tree - medium size - including tree pit no 100.00 3,500.00 350,000.00
General planting LS 1.00 10,000.00 10,000.00

Auckland £
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Sensitivity: General.

TOTAL PROVISIONAL SUMS (Clause 12.9)

829,235.00

TOTAL (excluding GST) - TO FORM OF TENDER/TENDER SUMMARY

5,472,951.00

A Net Project property Cost

B Project Development Phase
Consultancy Fees
AT managed costs
Waka Kotahi managed costs
Kiwirail managed costs
Project Development Phase Escalation
B Total Project Development:

C Pre-Implementation Phase
Consultancy Fees
AT managed costs(incl consent fees)
Waka Kotahi managed costs
Kiwirail managed costs
Pre-Implementation Phase Escalation

C Total Pre-Implementation:
D Implementation Phase
D.1 Implementation Fees (MSQA);

Consultancy Fees

AT managed costs

Waka Kotahi managed costs

Kiwirail costs(BOL related, safety personnel, permits etc)
Consent monitoring fees

Implementation Phase Fees Escalation

D.1 Subtotal Base Implementation Fees:

D.2 Physical works inc. On-site Overheads, Off-site Overheads & Profit, TM &
Environmental

E Base Estimate
F P50
P50 TOTAL

12% 656,754.12
6% 328,377.06

985,131.18

10% 547,295.10

6% 328,377.06

875,672.16

7% 383,106.57

3% 164,188.53
1% 54,729.51
602,024.61

5,472,951.00

7,935,778.95

70% 5,555,045.27
13,490,824.22

Auckland £
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Sensitivity: General.

Midblock - High

Contract No AUCKLAND COUNCIL HOUSING
Contract Name

Contractor

Tender Measure and Value Schedule of Prices

Quantity

Description

TOTAL TRAFFIC MANAGEMENT

Implementation of Traffic Management Plans.
TOTAL ENVIRONMENTAL MANAGEMENT

21 Implementation of Environmental Management Plan. LS 1 - -

3 PHYSICAL WORKS 6,873,384.00
Site Clearance & Demolition
Breakout and remove existing footpath/berm m2 10,000.00 45.00 450,000.00
Breakout and remove existing kerb & channel m 2,000.00 45.00 90,000.00
Breakout and remove existing catchpit no 50.00 1,500.00 75,000.00
Remove existing signs LS 1.00 20,000.00 20,000.00
Remove existing roadmarking LS 1.00 20,000.00 20,000.00
General site clearance LS 1.00 10,000.00 10,000.00
Mill existing pavement for new FP area m2 3,400.00 20.00 68,000.00
Earthworks -
Cut to waste m3 2,680.00 125.00 335,000.00
Pavement Works -
Mill existing surface m2 9,600.00 20.00 192,000.00
Sawcut m 2,000.00 20.00 40,000.00
Subgrade prep m2 9,600.00 5.00 48,000.00
Chipseal m2 9,600.00 10.00 96,000.00
40mm DG10 m2 9,600.00 55.00 528,000.00
Tie-in to existing - bandage seal m 19.20 20.00 384.00
Concrete Works -
Concrete footpath m2 7,125.00 125.00 890,625.00
Vehicle crossings m2 875.00 175.00 153,125.00
Kerb & channel m 2,000.00 300.00 600,000.00
400mm wide dish channel m 2,000.00 200.00 400,000.00
Drainage -
Supply and install new CP, x1 either side of each speed table no 50.00 5,500.00 275,000.00
225mm RCRRJ lead pipe for CP - 2m long m 250.00 475.00 118,750.00
Lighting -
Remove existing lightpole and dispose no 68.00 1,500.00 102,000.00
Supply and install new light pole, including trenching, ducting, cabling and no 68.00 12,000.00 816,000.00
Roadmarking & signage -
White centreline, 100mm, continuous, long life m 1,000.00 10.00 10,000.00
White lane lines, 100mm, continous, long life m 1,000.00 10.00 10,000.00
Yellow NSATT line , 100mm, 1m stripe, 1m gap, long life m 1,000.00 12.50 12,500.00
Green surfacing m2 800.00 65.00 52,000.00
Signage m 1,000.00 50.00 50,000.00
Landscaping & Furniture -
Remove existing bus shelter and replace - 2.2x4.2m including concrete no 6.00 30,000.00 180,000.00
foundation slab
Berm - topsoil and grassing m2 4,600.00 110.00 506,000.00
Tree - medium size - including tree pit no 200.00 3,500.00 700,000.00
General planting LS 1.00 25,000.00 25,000.00
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Sensitivity: General.

TOTAL (Exclusive of On-site Overheads and exclusive of Off-site
Overhead and Profit)

6,873,384.00

D.1

D.2

TOTAL (excluding GST) - TO FORM OF TENDER/TENDER SUMMARY

Net Project property Cost

Project Development Phase
Consultancy Fees

AT managed costs

Waka Kotahi managed costs

Kiwirail managed costs

Project Development Phase Escalation
Total Project Development:

Pre-Implementation Phase
Consultancy Fees

AT managed costs(incl consent fees)
Waka Kotahi managed costs

Kiwirail managed costs
Pre-Implementation Phase Escalation
Total Pre-Implementation:

Implementation Phase

Implementation Fees (MSQA);

Consultancy Fees

AT managed costs

Waka Kotahi managed costs

Kiwirail costs(BOL related, safety personnel, permits etc)
Consent monitoring fees

Implementation Phase Fees Escalation

D.1 Subtotal Base Implementation Fees:

Physical works inc. On-site Overheads, Off-site Overheads & Profit, TM &
Environmental

Base Estimate

P50
P50 TOTAL

12%
6%

10%
6%

7%
3%

1%

70%

1,088,744.03
544,372.01

1,633,116.04

907,286.69
544,372.01

1,451,658.70

635,100.68

272,186.01

90,728.67

998,015.36

9,072,866.88

13,155,656.98

9,208,959.88
22,364,616.86

Auckland £
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Sensitivity: General.

Local area traffic management - Speed Table

Contract No AUCKLAND COUNCIL HOUSING
Contract Name
Contractor

Tender Measure and Value Schedule of Prices

Description Unit (@ITET11114Y

TOTAL TRAFFIC MANAGEMENT

Implementation of Traffic Management Plans. LS

TOTAL ENVIRONMENTAL MANAGEMENT

Implementation of Environmental Management Plan.

PHYSICAL WORKS 99,930.00
Site Clearance & Demolition

Breakout and remove existing kerb m 40 45.00 1,800.00
Breakout and remove existing catchpit no 2 1,500.00 3,000.00
Sawcut m 28 20.00 560.00
Breakout and remove existing footpath/berm m2 80 45.00 3,600.00
Remove existing signage LS 1 2,500.00 2,500.00
Remove existing roadmarking LS 1 2,500.00 2,500.00
Earthworks -
Cut to waste m3 41.76 125.00 5,220.00
Concrete Works

Raised speed table - concrete m2 112 300.00 33,600.00
Pram crossing/FP m2 40 125.00 5,000.00
New K&C including subsoil drainage m 40 300.00 12,000.00
Tactile pavers m2 12 450.00 5,400.00
Drainage -
Supply and install new CP, x1 either side of each speed table no 2 5,500.00 11,000.00
225mm RCRRJ lead pipe for CP - 2m long m 10 475.00 4,750.00
Roadmarking & signage -
New signage no 10 400.00 4,000.00
Road marking LS 1 5,000.00 5,000.00

TOTAL (Exclusive of On-site Overheads and exclusive of Off-site 99,930.00
Overhead and Profit)
1 ——— 71 1 — "7 ]
T2 TOTAL ON-SITE OVERHEADS % 19,986.00
1 1 1 ——— — 1 — 1T ]
T3 TOTAL SCHEDULED AMOUNT (Inclusive of On-site Overheads) 119,916.00

TOTAL OFF-SITE OVERHEAD & PROFIT 11,991.60

TOTAL PROVISIONAL SUMS (Clause 12.9)

TOTAL (excluding GST) - TO FORM OF TENDER/TENDER SUMMARY 131,907.60

Auckland £
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Sensitivity: General.

A Net Project property Cost

B Project Development Phase
Consultancy Fees 12% 15,828.91
AT managed costs 6% 7,914.46

Waka Kotahi managed costs
Kiwirail managed costs
Project Development Phase Escalation

B Total Project Development: 23,743.37
C Pre-Implementation Phase
Consultancy Fees 10% 13,190.76
AT managed costs(incl consent fees) 6% 7,914.46

Waka Kotahi managed costs
Kiwirail managed costs
Pre-Implementation Phase Escalation

C Total Pre-Implementation: 21,105.22
D Implementation Phase
D.1 Implementation Fees (MSQA);
Consultancy Fees 7% 9,233.53
AT managed costs 3% 3,957.23

Waka Kotahi managed costs
Kiwirail costs(BOL related, safety personnel, permits etc)

Consent monitoring fees 1% 1,319.08

Implementation Phase Fees Escalation

D.1 Subtotal Base Implementation Fees: 14,509.84
D.2 Physical works inc. On-site Overheads, Off-site Overheads & Profit, TM & 131,907.60

Environmental

E Base Estimate 191,266.02
F P50 70% 133,886.21
P50 TOTAL 325,152.23

Auckland
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Local area traffic management - Speed

Contract No AUCKLAND COUNCIL HOUSING
Contract Name
Contractor

Tender Measure and Value Schedule of Prices

Description Unit Quantity

TOTAL TRAFFIC MANAGEMENT 2,500.00
Implementation of Traffic Management Plans. Day 2,500.00 2,500.00

TOTAL ENVIRONMENTAL MANAGEMENT 69.50
Implementation of Environmental Management Plan. 69.50

PHYSICAL WORKS 2,780.00

Roadmarking & Signage -

Establishment & disestablishment LS 1 500.00 500.00
Red road marking m2 8 60.00 480.00
30mph marking no 2 450.00 900.00
New sign and pole no 2 450.00 900.00

TOTAL (Exclusive of On-site Overheads and exclusive of Off-site

Overhead and Profit)
)
TOTAL ON-SITE OVERHEADS 1,069.90

TOTAL PROVISIONAL SUMS (Clause 12.9)

TOTAL (excluding GST) - TO FORM OF TENDER/TENDER SUMMARY 7,061.34

Auckland £
Transport X
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D.1

D.2

Net Project property Cost

Project Development Phase
Consultancy Fees

AT managed costs

Waka Kotahi managed costs

Kiwirail managed costs

Project Development Phase Escalation
Total Project Development:

Pre-Implementation Phase
Consultancy Fees

AT managed costs(incl consent fees)
Waka Kotahi managed costs

Kiwirail managed costs
Pre-Implementation Phase Escalation
Total Pre-Implementation:

Implementation Phase

Implementation Fees (MSQA);

Consultancy Fees

AT managed costs

Waka Kotahi managed costs

Kiwirail costs(BOL related, safety personnel, permits etc)
Consent monitoring fees

Implementation Phase Fees Escalation

D.1 Subtotal Base Implementation Fees:

Physical works inc. On-site Overheads, Off-site Overheads & Profit, TM &
Environmental

Base Estimate

P50
P50 TOTAL

12%
6%

10%
6%

7%
3%

1%

70%

847.36
423.68

1,271.04

706.13
423.68

1,129.81

494.29

211.84

70.61

776.75

7,061.34

10,238.94

7,167.26
17,406.20

Auckland
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Sensitivity: General.

Local area traffic management - Chicane

Contract No AUCKLAND COUNCIL HOUSING
Contract Name
Contractor

Tender Measure and Value Schedule of Prices

Description Unit Quantity

TOTAL TRAFFIC MANAGEMENT

Implementation of Traffic Management Plans. LS

TOTAL ENVIRONMENTAL MANAGEMENT

Implementation of Environmental Management Plan.

PHYSICAL WORKS 6,635.00
Site Clearance & Demolition

Breakout and remove existing kerb & channel m 5 45.00 225.00
Cut to waste m3 1.5 125.00 187.50
Sawcut - perimeter of chicane m 8 20.00 160.00
Concrete Works -
Chicane island including concrete infill and kerbing m2 7.5 350.00 2,625.00
New K&C m 25 175.00 437.50
Roadmarking & signage -
New sign and pole no 2 500.00 1,000.00
Misc. Roadmarking LS 1 1,000.00 1,000.00
Landscaping & Furniture -
General landscaping and planting LS 1 1,000.00 1,000.00

TOTAL (Exclusive of On-site Overheads and exclusive of Off-site 6,635.00
Overhead and Profit)

Auckland £
Transport i
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Sensitivity: General.

A Net Project property Cost

B Project Development Phase
Consultancy Fees 12% 1,050.98
AT managed costs 6% 525.49

Waka Kotahi managed costs
Kiwirail managed costs
Project Development Phase Escalation

B Total Project Development: 1,576.48
C Pre-Implementation Phase
Consultancy Fees 10% 875.82
AT managed costs(incl consent fees) 6% 525.49

Waka Kotahi managed costs
Kiwirail managed costs
Pre-Implementation Phase Escalation

C Total Pre-Implementation: 1,401.31
D Implementation Phase
D.1 Implementation Fees (MSQA);
Consultancy Fees 7% 613.07
AT managed costs 3% 262.75

Waka Kotahi managed costs
Kiwirail costs(BOL related, safety personnel, permits etc)

Consent monitoring fees 1% 87.58

Implementation Phase Fees Escalation

D.1 Subtotal Base Implementation Fees: 963.40
D.2 Physical works inc. On-site Overheads, Off-site Overheads & Profit, TM & 8,758.20

Environmental

E Base Estimate 12,699.39
F P50 70% 8,889.57
P50 TOTAL 21,588.96

Auckland
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Sensitivity: General.

&n

Active mode crossing- zebra crossing

Contract No AUCKLAND COUNCIL HOUSING
Contract Name
Contractor

Tender Measure and Value Schedule of Prices

Description Unit (@ITET11114Y

TOTAL TRAFFIC MANAGEMENT

Implementation of Traffic Management Plans. LS

TOTAL ENVIRONMENTAL MANAGEMENT

Implementation of Environmental Management Plan.

PHYSICAL WORKS 40,610.00
Zebra Crossing as per ATCOP FP012 -
Breakout and remove existing K&C m2 10.00 45.00 450.00
Breakout and remove existing footpath/berm m2 18.00 45.00 810.00
Traffic island m2 12.00 175.00 2,100.00
Pram crossing/footpath m2 18.00 125.00 2,250.00
Tactile pavers m2 10.00 450.00 4,500.00
Sign posts no 2.00 450.00 900.00
Belisha poles including ducting, cabling and connections no 2.00 13,000.00 26,000.00
Advanced warning diamond no 2.00 350.00 700.00
Median m 20.00 35.00 700.00
Limit line m 10.00 10.00 100.00
Pedestrian Crossing Zebra Stripes m 42.00 50.00 2,100.00

TOTAL (Exclusive of On-site Overheads and exclusive of Off-site 40,610.00
Overhead and Profit)

TOTAL PROVISIONAL SUMS (Clause 12.9)

TOTAL (excluding GST) - TO FORM OF TENDER/TENDER SUMMARY 53,605.20

Auckland £
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Sensitivity: General.

A Net Project property Cost

B Project Development Phase
Consultancy Fees 12% 6,432.62
AT managed costs 6% 3,216.31

Waka Kotahi managed costs
Kiwirail managed costs
Project Development Phase Escalation

B Total Project Development: 9,648.94
C Pre-Implementation Phase
Consultancy Fees 10% 5,360.52
AT managed costs(incl consent fees) 6% 3,216.31

Waka Kotahi managed costs
Kiwirail managed costs
Pre-Implementation Phase Escalation

C Total Pre-Implementation: 8,576.83
D Implementation Phase
D.1 Implementation Fees (MSQA);
Consultancy Fees 7% 3,752.36
AT managed costs 3% 1,608.16

Waka Kotahi managed costs
Kiwirail costs(BOL related, safety personnel, permits etc)

Consent monitoring fees 1% 536.05

Implementation Phase Fees Escalation

D.1 Subtotal Base Implementation Fees: 5,896.57
D.2 Physical works inc. On-site Overheads, Off-site Overheads & Profit, TM & 53,605.20

Environmental

E Base Estimate 77,727.54
F P50 70% 54,409.28
P50 TOTAL 132,136.82
Auckland
Transport ===
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Sensitivity: General.

&n

Footpath only retrofit (Brownfield)

Contract No
Contract Name
Contractor

AUCKLAND COUNCIL HOUSING

Tender Measure and Value Schedule of Prices

Description

TOTAL TRAFFIC MANAGEMENT
Implementation of Traffic Management Plans.

Unit

LS

(@]1F:101111Y

93,200.00

93,200.00
93,200.00

TOTAL ENVIRONMENTAL MANAGEMENT
Implementation of Environmental Management Plan.

6,990.00

6,990.00
6,990.00

PHYSICAL WORKS
Demolition & Site Clearance

466,000.00

Breakout out and remove existing FP m2 1,500.00 45.00 67,500.00
Remove topsoil to waste m2 2,300.00 45.00 103,500.00
Earthworks -
Cut to waste m3 360.00 125.00 45,000.00
Concrete Works -
Concrete FP m2 1,800.00 125.00 225,000.00
Roadmarking & signage -
Misc. m 1,000.00 25.00 25,000.00

TOTAL (Exclusive of On-site Overheads and exclusive of Off-site
Overhead and Profit)

TOTAL (excluding GST) - TO FORM OF TENDER/TENDER SUMMARY

Auckland £
Transport X

‘An Auckland Council Organisation

566,190.00

747,370.80



Sensitivity: General.

A Net Project property Cost

B Project Development Phase
Consultancy Fees 12% 89,684.50
AT managed costs 6% 44,842.25

Waka Kotahi managed costs
Kiwirail managed costs
Project Development Phase Escalation

B Total Project Development: 134,526.74
C Pre-Implementation Phase
Consultancy Fees 10% 74,737.08
AT managed costs(incl consent fees) 6% 44,842.25

Waka Kotahi managed costs
Kiwirail managed costs
Pre-Implementation Phase Escalation

C Total Pre-Implementation: 119,579.33
D Implementation Phase
D.1 Implementation Fees (MSQA);
Consultancy Fees 7% 52,315.96
AT managed costs 3% 22,421.12

Waka Kotahi managed costs
Kiwirail costs(BOL related, safety personnel, permits etc)

Consent monitoring fees 1% 7,473.71

Implementation Phase Fees Escalation

D.1 Subtotal Base Implementation Fees: 82,210.79
D.2 Physical works inc. On-site Overheads, Off-site Overheads & Profit, TM & 747,370.80

Environmental

E Base Estimate 1,083,687.66
F P50 70% 758,581.36
P50 TOTAL 1,842,269.02
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Sensitivity: General.

Y

BROWNFIELD - 4 LANE

Contract No AUCKLAND COUNCIL HOUSING
Contract Name

Contractor

Tender Measure and Value Schedule of Prices

Description Unit Quantity Amount

TOTAL TRAFFIC MANAGEMENT
Implementation of Traffic Management Plans.

TOTAL ENVIRONMENTAL MANAGEMENT
Implementation of Environmental Management Plan.

K} PHYSICAL WORKS 13,477,805.00
Site Clearance & Demolition
Breakout and remove existing footpath/berm m2 10,000.00 45.00 450,000.00
Breakout and remove existing kerb & channel m 2,000.00 45.00 90,000.00
Breakout and remove existing catchpit no 50.00 1,500.00 75,000.00
Remove existing signs LS 1.00 20,000.00 20,000.00
Remove existing roadmarking LS 1.00 20,000.00 20,000.00
General site clearance LS 1.00 10,000.00 10,000.00
Earthworks -
Cut to waste m3 8,900.00 125.00 1,112,500.00

Pavement Works -

Subgrade Prep -

Subgrade prep. 500mm behind kerb face m2 18,000.00 6.00 108,000.00
Lime Stabilise 300mm depth subgrade m2 17,000.00 30.00 510,000.00
Undercut unsuitable subgrade material - Provisional ltem m3 1,020.00 150.00 153,000.00
Geotextile m2 18,000.00 5.00 90,000.00
Pavement

Mill existing surface m2 17,000.00 20.00 340,000.00
350mm GAP65 m3 5,950.00 175.00 1,041,250.00
250mm M4 Basecourse m3 4,250.00 200.00 850,000.00
Grade 2/4 Chip Two Coat Seal m2 17,000.00 10.00 170,000.00
40mm DG10 m2 17,000.00 10.00 170,000.00
Tie-in to existing - bandage seal m 34.00 20.00 680.00

Concrete Works R

Concrete footpath m2 11,000.00 125.00 1,375,000.00
Vehicle crossings m2 875.00 175.00 153,125.00
Kerb & channel m 2,000.00 300.00 600,000.00
Mountable kerb between FP and Cyilcle path m 2,000.00 125.00 250,000.00
Drainage -

Supply and install new CP, x1 either side of each speed table no 50.00 5,500.00 275,000.00
225mm RCRRJ lead pipe for CP - 2m long m 250.00 475.00 118,750.00
Lighting -

Supply and install new light pole, including trenching, ducting, cabling and no 68.00 12,000.00 816,000.00

Roadmarking & signage -

White centreline, 100mm, continuous, long life m 1,000.00 10.00 10,000.00
White lane lines, 100mm, continous, long life m 1,000.00 10.00 10,000.00
Yellow NSATT line , 100mm, 1m stripe, 1m gap, long life m 1,000.00 12.50 12,500.00
Green surfacing m2 800.00 65.00 52,000.00
Signage m 1,000.00 50.00 50,000.00

Landscaping & Furniture -

Berm - topsoil and grassing m2 2,000.00 110.00 220,000.00
Tree - medium size - including tree pit no 200.00 3,500.00 700,000.00
Auckland <7
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Sensitivity: General.

General planting LS 1.00 25,000.00 25,000.00
Services -
Relocation of services - sum based on rate within BECA estimate m 1,000.00 3,600.00 3,600,000.00

TOTAL (Exclusive of On-site Overheads and exclusive of Off-site
Overhead and Profit)

TOTAL PROVISIONAL SUMS (Clause 12.9)

13,477,805.00

TOTAL (excluding GST) - TO FORM OF TENDER/TENDER SUMMARY

17,790,702.60

Auckland &2
Transport X

An Auckland Council Organisation




Sensitivity: General

D.1

D.2

Net Project property Cost

Project Development Phase
Consultancy Fees

AT managed costs

Waka Kotahi managed costs

Kiwirail managed costs

Project Development Phase Escalation
Total Project Development:

Pre-Implementation Phase
Consultancy Fees

AT managed costs(incl consent fees)
Waka Kotahi managed costs

Kiwirail managed costs
Pre-Implementation Phase Escalation
Total Pre-Implementation:

Implementation Phase

Implementation Fees (MSQA);

Consultancy Fees

AT managed costs

Waka Kotahi managed costs

Kiwirail costs(BOL related, safety personnel, permits etc)
Consent monitoring fees

Implementation Phase Fees Escalation

D.1 Subtotal Base Implementation Fees:

Physical works inc. On-site Overheads, Off-site Overheads & Profit, TM &

Environmental

Base Estimate

P50
P50 TOTAL

12%
6%

10%
6%

7%
3%

1%

70%

2,134,884.31
1,067,442.16

3,202,326.47

1,779,070.26
1,067,442.16

2,846,512.42

1,245,349.18

533,721.08

177,907.03

1,956,977.29

17,790,702.60

25,796,518.77

18,057,563.14
43,854,081.91

Auckland
Transport

An Auckland Council Organisation

%
===




A further scenario has been identified where there may be a requirement to retrofit
walking and cycling facilities to an existing urban berm area. The assumption here is that
the existing kerb and channel can be remain in place, and all works occur within the
existing berm. Minimal earthworks would be required with a new 2m cycleway and
1.8m footpath provided.

The resultant unit rate adopted for providing active mode facilities within an existing
berm was $480 per linear metre.
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Sensitivity: General

Report Reference

Project Ref

Design

1 Intersection upgrade — Low
5 P1 Intersection upgrade — Medium - Roundabout
P2 Intersection upgrade — Medium - Signals
3 P1 Intersection upgrade — Medium/High - Roundabout
P2 Intersection upgrade — Medium/High - Signals
4 P1 Intersection upgrade - High - Roundabout
P2 Intersection upgrade - High - Traffic Signals
5 Midblock — Low
6 Midblock — Medium
7 Midblock - High
P1 Local area traffic management - Speed Table
8 P2 Speed threshold
P3 Local area traffic management - Chicane
9 Active mode crossing- zebra crossing
10 Footpath only retrofit
11 4 lane transport corridor (urban)
12 Footpath/Cyclepath retrofit




Sensitivity: General

Generic scope Physical Works for DCs Unit
Intersection upgrade - low S 200,000 | per unit
Intersection upgrade - med. S 600,000 per un!t
per unit
Intersection upgrade - med/high S 750,000 per un!t
per unit
Intersection upgrade - high S 1,500,000 per un!t
per unit
Midblock — Low S 2,000 per m
Midblock — Medium S 4,200 per m
Midblock - High S 6,900 per m
S 100,000 | per unit
Local area Traffic management S 5,000 | per unit
S 10,000 | per unit
Active mode crossing- zebra crossing S 50,000 | per unit
Footpath only retrofit S 470 per m
4 lane transport corridor (urban) S 13,500 per m
Footpath/Cyclepath retrofit S 480 per m




Sensitivity: General

Refl - Intersection upgrade - low

Take Off - as per below

|.adl I I
. PROJECT 1 - Intersection Upgrade - Low I
61, :
[BADER DRIVE Y & sl
e

2
3

TO CYCLISTS AND
| \
NEW RAISED PAIRED CROSSING
MATERIAL - CONCRETE

SPEED TABLE HEIGHT - 7T5mm
ENTRY & EXIT RAMP SLOPES - 1:15

€ COMET CRES

I
b

TOCYCLISTS AND
PEDESTRIANS

Scope : New concrete speed table, with kerb re-alignment and new footpath

Removal of existing kerbline - 30m either side of intersection and replacement with new inc. subsoil
Removal of existing FP/Berm behind existing kerbline - 2m wide

Removal of x2 CP either side of new speed table - assumed

Sawcutting both ends of speed table into existing pavement

Cut to waste - 200mm for new footpath, 230mm for new speed table areas

New concrete speed table

New CP either side of new speed table with 5m connection pipe per CP

New tactile pavers

Removal of existing light pole x1 either side of crossing and replaced with new, including connections,
LS for new roadmarking installation and removal

LS for general planting and landscaping

New concrete FP/pram crossing x2m wide

Ref2 - P1 - - Intersection upgrade - Medium - Roundabout



Sensitivity: General

Take Off - as per below

property boundary.

[b' . | Scope within 30m of
intersection
measured from the

V Kerb realignment

NOTES:

REFERTOA
‘STANDARDS
DETALS OV
ROUTES.

2 SPEEDTABI

Scope : New concrete speed table, with kerb re-alignment and new footpath
Removal of existing kerbline - replacement with new inc. subsoil

Removal of existing FP/Berm behind existing kerbline - 2m wide

Removal of x2 CP either side of new speed table - assumed

Sawcutting both ends of speed table into existing pavement

Cut to waste - 200mm for new footpath, 230mm for new speed table areas
New concrete speed table

New CP either side of new speed table with 5m connection pipe per CP
New tactile pavers

Removal of existing light pole x1 either side of crossing and replaced with new, including connections,
LS for new roadmarking installation and removal

LS for general planting and landscaping

New concrete FP/pram crossing x2m wide



Sensitivity: General

remove existing FP

Scope : 3- re-alignment of existing kerbline and adding signalised crossing

Removal of existing kerbline - 115m either side of intersection and replacement with new inc. subsoil
Removal of x2 CP and replaced with new including 5m connection pipe

Sawcut - 10m for each leg across existing pavement

Removal of existing FP/Berm behind existing kerbline - 1.8m wide + x2 40m2 areas on midblock side for pram
Cut to waste - 200mm for new footpath/pram crossing

New concrete FP (2m wide) and pram crossing x6 -

New tactile pavers

New K&C including subsoil drainage

Pavement works - mill existing, and re-seal

New traffic signals - x6 JUMA poles with x2 lanterns per pole, inc. scat loops, connections, ducting etc.



Sensitivity: General

Take Off - as per below

Scope : 4- leg intersection - New concrete speed table, with kerb re-alignment, new footpath and new
as per project 1 - qty increased for x4 legs

All physical works associated for project 3 plus:

8 no. existing light poles removed and replaced with new
LS for service relocations (minor)

x3 new vehicle crossings



Sensitivity: General

Scope:

Breakout and remove existing FP/berm/traffic island

breakout and remove exisitng K&C

remove existing CP - assumed x2 every side road and replaced with new

Site clearance, removing trees, roadmarking and signage

Cut to waste - 500mm for new pavement area, 200mm for new FP, 200mm for new RAB
Remediate existing pavement, mill, chipseal and ashphalt

New pavement layer for area previously FP or Traffic island - 300mm GAP65 & 200mm Basecourse
RAB - 300mm GAP65, mountable kerb, 200mm topsoil, 100mm garden mix & mulch
New concrete FP, VC and new K&C

new lightpole x12



Sensitivity: General

Ref4 - P2 - Intersection upgrade - High - Traffic Signals

Take Off - as per below
R R ST N

Scope:

Breakout and remove existing FP/berm/traffic island

breakout and remove exisitng K&C

remove existing CP - assumed x2 every side road and replaced with new

Site clearance, roadmarking and signage

Cut to waste - 500mm for new pavement area, 200mm for new FP

Remediate existing pavement, mill, chipseal and ashphalt

New pavement layer for area previously FP or Traffic island - 300mm GAP65 & 200mm Basecourse
RAB - 300mm GAP65, mountable kerb, 200mm topsoil, 100mm garden mix & mulch

New concrete FP, VC and new K&C

New lightpole x10

New traffic signals - x2 JUMA poles with x2 lanterns per pole, x1 ped lantern per pole, x1 callbox per pole, x2
scats loop per road, x 2 junction per road, with testing commissioning and CCTV

Ref5 - Midblock - Low

No kerb re-alignment

removal and replacement of FP (2m wide)

Cycle separators either side

Upgrading CPs for cycle friendly grates x1 every 40m
New roadmarking & signage

Ref6 - Midblock - Medium

Kerb re-alignment x1 side

Pavement width reduced from 11.8m to 7m and replaced with: 6.1m wide FP, 1.8m berm x 2 400mm dish cha
Existing pavement area, now FP area milled

Cut to waste 200mm for new FP/berm/channel area - 8.7m wide
VC every 40m

x1 zebra crossing every 400m

Existing pavment - now 7m wide milleda and re-surfaced

New CP every 40m on 1 side

Replacement of existing light pole x1 every 30m on 1 side

New road marking & signage

New berm 1.8m wide

Removal and replacement of existing bus shelter x1 evert 400m
x1 new tree every 100m

Ewizting



Sensitivity: General

Proposed Dezign




Sensitivity: General

Ref7 - Midblock - High

2m im 25m im
Sasewall Skgwal froe Parking lane Turn lan
15,000 peop.

25m Im m
Parking lane Scawalk tree Siawalk
5,000 peop.

Provision of swedish style cycle facilities.

!

[ . |
04 18m 04 18m 23m 36m 35m 06 12m 18m 04 18m D04
P. Sidewalk |T. Sidewalk & Sidewalktree Turn lane Drive lane L. Sidew. Sidewalk |T.| Sidewalk P
15,000 pe_ 15,000 pe_ 1.500 people/hr 15,000 pe_ 15,000 pe_
Similar to existing AT project for Pt Chevalier Road:
Proposed design parameters
0.4 20 0.4 2.0 20 96 06 12 20 0.4 20 0.4
B Shared dizh hared path| b t berm tar b hared path| dish ch hared math| b
2fm path channel snaredpa 2 pavemen IIghtFIIZIIE' 2fm shaned pal Izh channeg shalred pa 2fm

Scope of works:

kerb re-alignment both sides

Breakout and remove existing kerb, footpath, CPs either side
Existing pavement area, now FP area milled

Cut to waste 200mm for new FP areas

Mill and resurfaced existing pavement

VC every 40m either side

400mm dish channel either side

new CP and 5m lead pipe every 40m

Remove and replace with new light pole every 30m either side
New road marking & signage

New berm areas as per above x-section 4.6m wide both sides
Removal and replacement of existing bus shelter x1 evert 400m
x1 new tree every 100m




Sensitivity: General

Ref8 - P1 - Local Area Traffic Management - Speed Table

New speed table - 14m wide pavement

remove and replace K&C 20m wither side of speed table - with new footpath
Cut to waste, 200mm for FP and 230mm for speed table

Replace x2 CPs with x5 lead per CP

new road marking & signage

JPCCU Laric.

Ref8 - P3 - Local Area Traffic Management - Chicane
New speed table - 8m wide pavement

No kerb removal or fp works

cut to waste - 230mm for speed table area

aco drain grates either side of speed table

new signage and marking

Ref9 - Active mode crossing - Zebra crossing

Breakout and removal of k&C with FP 5m either side
X2 belisha poles

new signage and marking

new footpath/pram crossing with pavers




Sensitivity: General

xR S Wit Gararaly widen 10 the South
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